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Tamil Nadu Handloom Weavers’ Co-operative Society Limited  

 
PRE-QUALIFICATION APPLICATION AND 

PRICE TENDER TWO COVER SYSTEM 
TENDER 

 
 
NAME OF WORK          :  Construction & Extension of    

Cooptex Kolam Marketing Complex,    
Door No.843, Anna Salai, Chennai 

 
EMD AMOUNT              :  Rs. 69,000/- 
 
DATE OF TENDER  NOTICE   :   18.08.2022 
 
DATE OF ISSUE OF SCHEDULES   :  18.08.2022 TO 01.09.2022 
 
DATE OF TENDER     :   02.09.2022 
    
 
   
 
                                       The Managing Director 

          Tamilnadu Handloom Weavers’  
                                                                              Co-operative Society Limited  
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FOR THE SPECIAL ATTENTION OF THE APPLICANTS 
 

1. Issuance of documents under two cover system i.e. qualification tender and 
price tender (commercial tender) to the applicant will be purely based on the 
basic Documents and information furnished along with the requisition and 
cost of tender documents Application will not confer any right on the 
Applicant for automatic qualification for price tender for the work. 
 

2. Approval or otherwise of the qualification tender will be strictly based on the 
detailed evaluation done on the basis of the Documents / Records / Evidences 
/ Certificates produced by the Applicant in the Qualification Application.  

 
3. Pre-Qualification tender schedule (cover I) will be opened as per Notice 

inviting Tender and after detailed evaluation , the date and time of opening of 
price tender will be intimated to the qualified applicants  

 
    4.  “The evidences on the minimum qualification criteria mentioned under ‘part-

II Information and  Instructions for the Tenderers’ under two cover system 
prescribed with application should be furnished in Cover-I without any lapse 
at the time of submission of pre-qualification tender itself. Any lapse in  this 
regard, will be summarily rejected”. 

 
 
                             The Managing Director   

          Tamilnadu Handloom Weavers’  
                                                                           Co-operative Society Limited  
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TWO COVER SYSTEM 
 

PRE-QUALIFICATION TENDER & PRICE TENDER APPLICATION 
 
From                                                                To 
               The Managing Director   
                                  TNHWCS Limited 
                Chennai:- 600 008. 
 
Sir, 
 

             Sub:-   Two cover tender system for the work of  ‘Construction & 
Etension of    Cooptex Kolam Marketing Complex, Door No. 
843, Anna salai, Chennai’ 

 
  
          Ref:-  Pre-Qualification & Price Tender Notice No.  

-0- 
1. Having examined the two cover system documents in respect of Pre-

Qualification tender & Price tender including scope of work, Time Frame for 
construction and the criteria stipulated for pre-qualification.  I / We hereby 
submit all necessary information and relevant documents for qualifying me 
/us, to offer my / our tender for the above mentioned work.  

 
2. The Pre-qualification Application is made by me / us on behalf of (Partnership 

firm / Private limited company / Public Limited Company) in the capacity of 
duly authorized to submit the tender. 

 
3. Necessary evidence admissible in law respect of authority assigned to me / us 

on behalf of the Partnership Firm / Private Limited Company / Public Limited 
Company, for applying for qualification tender is attached herewith. 

 
4. I / We present my  / documents herewith taking into consideration all the 

instructions   in the Qualification tender supplied to me  / us including special 
instructions to Applicants /criteria for Qualification schedule / Information 
and Instructions in the detailed two cover notice etc.  

 
5. The EMD amount is enclosed in the shape as notified in the pre-qualification 

tender. 
                 I. 
 
                 II. 
 
                 III. 
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6.  I / We understand that The Managing Director reserves the right  to 

 reject  any or all the tenders without assigning any reason therefore or to drop 
the proposal altogether as detailed in the Tamilnadu Transparency in Tender 
Act 1998. 
 

 
Date : 
 
             Signature of the Applicant including 
                                              Title Capacity in which Application is made 
 
 
    Name: 
 
    (IN BLOCK LETTERS) 
 
Encl:      1.   Pre-Qualification two cover tender system 
                      Pre-Qualification tender and price tender. 
 
               2. 
 
               3. 
 
               4. 
 
               5.  
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APPLICATION FOR PRE-QUALIFICATION & PRICE TENDER NOTICE  
(TWO COVER SYSTEM)  

 
FORM OF CONTRACT :    LUMPSUM AGREEMENT 
                                       
                                                TWO   COVER   SYSTEM        
1. INVITATION : 
 Tender under sealed two cover tender system i.e. qualification schedule & 
Price Tender  (Item rate tender) are invited  for and on behalf of the TNHWSC Ltd  
by The Managing Director, TNHWCS Ltd   Chennai. One cover contains EMD and 
Qualification conditions and other details and the Second over containing price 
tender schedule.  The above two covers shall put into one sealed cover at the time of 
submission of Tender. 
 
2. FOR SPECIAL ATTENTION : 
 

I. Only the Contractors registered with Tamil Nadu State  Public work 
Department under Class IV and above (State level as per revised classification) 
with monetary limit above Rs. 50 lakhs  to 2.00 Crore and with Proven track 
record are only eligible. In such a case the applicant should furnish the 
following  documents to satisfy the Criteria 
 

II. The Applicants should have been in the same name and style in the civil  
Engineering Construction field at least an Experience minimum 5 years in 
Construction of Textile Showrooms.  
 

III. The Applicants should have satisfactorily completed  
 

i) at least one “ Building” work of similar nature with value of not 
less than 50% of the proposed contract in a Single Agreement in 
any one of the preceding 5 ( Five) years. 

ii) Two works in two agreements of similar nature with value not 
less than 25% (each work)  of proposed contract value in any 
one of the preceding 5(Five) years.  

iii) The annual financial turnover of the applicant shall not be less 
than 150% of estimated annual value put to tender of the 
proposed work during any one of the preceeding 5 (Five) years.  
 

3.   PURCHASE OF DOCUMENTS : 
a) The documents under two cover system Qualification schedule & price tender 

will be available for sale at a cost of Rs. 17,700/- (Cost Rs.15,000 plus  GST 
18%)  in the office of TNHWCS Ltd , 350 Pantheon Road, Egmore, Chennai 
8 . During office hours from 18.08.2022  to 01.09.2022 upto 5.45  P. M.  The 



6 
 

Contractor                                                                                                                   Managing Director, 
    T.N.H.W.C.S.LTD,CHENNAI 
 

above said qualification schedule and price Tender can also be downloaded 
from the appropriate website free of cost which are also eligible for tendering 
purposes. 

 
b) The qualification schedule and price tender schedule will also be sent by post 

to any Prospective tenderer who makes a request for the documents on 
payment of cost as specified in para 3.a. along with postal charges of Rs.500/- 
(Rupees Five Hundred only)  separately in the shape of Demand Draft drawn 
in favour of  TNHWCS Ltd  obtained from any Nationalized Bank / Scheduled 
Banks and documentary  evidences. This office is not  responsible for any 
postal delay or loss in transit. 

 
c) Price Tender Schedule will also be issued along with pre-Qualification 

schedule documents. 
 
4. DESCRIPTION OF PROJECT  : 
            Construction & Extension of Cooptex Kolam Marketing Complex at Door 
No.843, Anna Salai, Chennai.  
                                         
5.SCOPE AND STATUS OF THE WORK UNDER THIS TENDER : 
   A Total additional plinth area of 1880 sq. ft. (G+4 Floors)  

Sl.No Description 
Proposed 

Building area 
in sq.ft 

1 First Floor 470.00 
2 Second Floor  470.00 
3 Third Floor 470.00 
4 Fourth Floor 470.00 
 Total Building area 1880.00 

5 
The Ground Coverage 
Stilt Floor for Parking  470.00 

 Total  2350.00 
 
6.PERIOD OF COMPLETION : 
 The period of  completion shall be 4  (Four ) months – which is inclusive of 
monsoon period from the date of handing over the site to the  successful contractor. 

 
7.EARNEST MONEY DEPOSIT :  
 
7.1   Earnest money deposit of Rs.69,000/- (Rupees Sixty Nine Thousand only)  
must accompany the Pre Qualification Tender  for this work. 
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7.2.  The Earnest money deposit may be produced in any one of the following forms. 
 

I. Demand Draft, Bankers Cheque  Issued by Nationalized or Scheduled 
Banks drawn in favour of the TNHWCS Ltd 
 

7.3  Qualification schedule not accompanied with Earnest money deposit will be    
  rejected as ‘Non – responsive` tender. 
 

7.4   If the tenderer withdraws his tender after the acceptance of tender or fails to  
 pay the requisite security deposit amount within the specified period of time,   
 the Earnest money   deposit paid by him with the tender will be forfeited.   

 
7.5  Communication to the unsuccessful tenderers will be sent in 7 (seven) days  

 time from the date of communication sent to the successful tenderer within 15  
 (fifteen) day from the date of receipt of refund  vouchers duly stamped and  
 signed from the unsuccessful tenderer, refund of Earnest money deposit will be  
 made along with un open price tender 

 
8. SECURITY DEPOSIT : 
 
8.1   The successful tenderer shall furnish a Security Deposit for an amount 
       equivalent to 2%  of the contract value, which includes the earnest money  
       deposit already paid within 15 days (Fifteen days) from the date of receipt of  
       work order. If the successful tenderer fails to execute the contract (i.e. sign the  
       agreement) within the above said 15 days  time, the Earnest Money Deposit  
       amount enclosed with the qualification schedule will be forfeited 
 
8.2  The Security Deposit in the shape of  irrevocable Bank guarantee will also be  
       accepted.   
 
8.3   In addition to the aforesaid security deposit, the Departmental Engineer. shall  
       deduct from the running account bills, an amount  equivalent to 5% (Five 
       Percent) of the total value  of each bill as retention money. 
 
8.4   2½  % (TWO AND A HALF PERCENT) of the total value of the work will be   
      retained in the final bill of the work for a period of one year reckoned from the  
      date of  completion of the work or as soon after the expiration of such period of  
      one year as all  defects shall have been made good according to the true intent  
      and meaning hereof   which ever  shall last happen. 
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8.5    The retention money of 2½ % (Two and a Half  Percent) of the total value of  
        contract   after deducting any amount due to the Department, shall be  
        refunded to the contractor  after the defects liabilities attached to the contract  
        is over (as per Para 8.4 above)  subject  to the following conditions 
 

i) The Department Engineer  concerned should certify that no liability is 
due from the contractor. 

 
    ii)  The Contractor should execute and produce an indemnity bond  for a  
         further period of “FOUR” years indemnifying the Government against  
         any loss or expenditure, incurred to rectify any defects noticed due to  
         faulty workmanship by  the contractor, during the period of “FOUR”  
        years. 

 
8.6       Concessions granted to standing contractors on payment of deposits are not 
           applicable  to   this contract.      

     
9.    LANGUAGE OF TWO COVER TENDER SYSTEM : 
 
           Tenders shall be offered only in the prescribed forms in “ENGLISH” only 
 
10.  VALIDITY OF PRICE TENDER : 
 
 The Pre-Qualification application & Price tender shall be valid for a 
period of  180 days (One Hundred and Eighty Days) from the date, notified for 
opening of  Pre-qualification tender. 
 
11.   SUBMISSION OF PRICE TENDER SCHEDULE BY TWO COVER  
        SYSTEM 
11.1    Tenderers should quote their rates both in figures and in words for each item  
           per unit and amount for each item of work for full quantity. Grand total of  
           the  whole contract should be furnished without fail in the last page of  
           schedule “A” of price tender. 
 
11.2    The two cover (i.e. Qualification schedule and price tender shedule) must be  
  submitted in a wax sealed envelope, The cover No.1. containing the  
          Qualification schedule,(called as inner envelopes) documents & Earnest  
           Money Deposit and cover No2. containing the price tender must be  super  
           scribed as mentioned below and addressed to the tender calling authority.  
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PRE-QUALIFICATION SCHEDULE 
  
 

PRICE TENDER 
COVER NO. 1 / COVER NO. 2 

 
a.   NAME OF WORK        :  Construction & Extension of    
                                                                 Cooptex Kolam Marketing Complex  

                         At Door No.843, Anna Salai, Chennai 
 
   
 b.   TENDER NOTICE NO.  :  01 /2022-23       
 
 
c.   DUE DATE FOR OPENING  : 02.09.2022 
       OF TENDER  
 
d.   NAME OF  CONTRACTOR : 
       ADDRESS 
                                                                                    
 
e.   E.M.D Rs. 69,000/- (Rupees Sixty Nine Thousand only)  
      (To be furnished with the qualification  schedule) 
 
        These two inner envelopes shall be put inside a sealed common cover and 
superscripted with all the details as with that of Cover I and addressed to The 
Managing Director  TNHWCS Ltd., Chennai. 
 
11.3    If the cover is not sealed and super scribed as instructed, no responsibility  
  will be assumed for any misplacement of tender or premature opening of the  
  envelope or parcel. 
 
11.4   Tenders received late on any account or any reasons whatsoever will not be  
 opened or considered and will be  returned to the tenderer unopened. 
 
11.5    Telegraphic tenders will not be accepted. 
 
 
 
 
 
 
 



10 
 

Contractor                                                                                                                   Managing Director, 
    T.N.H.W.C.S.LTD,CHENNAI 
 

12.   OPENING OF TENDERS : 
 
 The common cover and first cover containing Qualification schedule will 
be opened by The Managing Director  TNHWCS Ltd Chennai  at 04.00 P.M , 
on 02.09.2022 notified date in the presence of the tenderers or their authorized 
representatives who choose to be present; after detailed evaluation of qualification 
schedule on pass or fail basis of qualification schedule. Price tender of the qualified 
contractors only will be opened those who satisfy the minimum criteria. The date 
and time of opening of price tender will be informed to the qualified tenderers by 
The Managing Director later. The price tender cover of the unqualified tender will 
be returned to them unopened. 
 
 
13. NEGOTIATION  :  
 
 Negotiation of rates will be made only with the lowest tenderer for reducing 
the quoted rates. 
 
 
14.    WHOM TO CONTACT  : 
 The Managing Director,TNHWCS Ltd Chennai may be contacted for further 
information in the matter. 
 
 
 
Dated signature of the Applicant                                  The Managing Director                          
               With seal                                                       TNHWCS Ltd                                                                                                      
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INFORMATION AND INSTRUCTION FOR TENDERERS 
UNDER TWO COVER SYSTEM 

 
I.   FOR SPECIAL ATTENTION  : 
 
 Pre Qualification Application here under is invited in accordance with the 
Tamil Nadu  state Public work Department  procedures for Qualification of 
Tenderers. 
 
           The tenderers should submit their documents in support of their credentials at 
the time of tendering it self.  The submission of particular to establish their 
qualification criteria for items 1 to 6 are mandatory, otherwise the tender will be 
summarily rejected without any consideration.   
 
 
II   MINIMUM CRITERIA FOR PRE QUALIFICATION  : 
 
 1 (a)   The Applicant in the same “NAME” and  “STYLE” should have been 
in the civil Engineering construction field atleast for the past “FIVE” years. 
 
1. (a)  EVIDENCE TO BE PRODUCED  : 
 

i)  Audited Balance sheet with Chartered Accountant’s Certificate for the past   
      “FIVE”  years in the case of individual Contractor’s, Partnership Firms,  
       Private /  Public Limited companies. 

 
ii) Registered Partnership deed in the case of Partnership Firms. 

 
iii) Articles of Association and memorandum of Association registered with 

Registrar of Companies as per company act in the case of Private Limited 
Companies and  Public Limited Companies. 

 
1. (b)   The Applicant should be a Registered contractor of  Tamil Nadu state  Public 
work Department  under Class IV and above  ( State level ),  as per revised 
classification with monetary limit from Rs.50.00 Lakhs to Rs.2.00 with proven 
track record.  
   
1. (b) EVIDENCE TO BE PRODUCED  :  
 
1.     Attested copy of the communication issued by the Registering Authority, 
registering the  name of the Applicant as Class IV and above   Civil contractor in 
Tamilnadu State Public works Department as per Revised Classification and Live 
Certificate. 
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1. (c) EVIDENCE TO BE PRODUCED : 
 

i) Current Revenue Solvency Certificate for not less than Rs. 10.00 
Lakhs (Rupees Ten  Lakhs only) issued by Tahsildar concerned 
within three years prior to the date of tender.  (ie 18.08.2022) 

 
ii) Continuous Encumbrance Certificate issued by the Registration 

Department on the    Properties listed  out in the Solvency Certificate 
for the period from the date of  Solvency  to the date of publication 
without any break. 

 
iii) If  the date of solvency certificate is on or after the date of publication, 

Encumbrance Certificate   need not be produced.   
 

1. (d)   The Applicant should produce Income Tax Clearance Certificate valid for 
the  current period & Sales Tax Registration details either State or Central and GST 
Verification Certificate valid for the current period and GST Number. 
 
1. (d) EVIDENCE TO BE PRODUCED  : 

i. Income Tax Clearance Certificate issued (or) Saral form by Competent 
Income Tax Department officials valid for the current period, duly attested. 

 
ii. The Income Tax claimed and paid during the past “THREE” years and the 

total contract amount received in the past “THREE” years should have been 
indicated in the Income Tax  Clearance Certificate.   

 
iii. Attested copy of Registration Certificate showing the TNGST / CST Number 

assigned by  the Commercial Tax Department issued by the Competent State 
/ Central Commercial Tax Department officials.  

 
iv. Attested  Photocopy of the GST verification certificate for the current period 

issued by competent State /   central Commercial Tax Department officials. 
 
 
1 (e)   The Applicant should furnish the details of major building works and other 
civil works completed during the past “THREE” years. 
 
1. (e) EVIDENCE TO BE PRODUCED  : 
 List of major building works and other civil Engineering Construction works 
completed in the past THREE years with full complete details such as 
 (I)        Name of  work 
 (II)      Value of work 
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 (III)     Name of Employer for whom the work was executed  
 (IV)    Agreement Number 
 (V)      Period of Completion as stipulated in the agreement 
 (VI)    Time taken for completing the work 
 (VII)   Reasons for delay if any 
 (VIII)  Type & Nature of work 
 (IX)    Certificate issued by the competent authority. 
 
           Necessary certificates issued by the competent authority not below the rank 
of .................................. on the satisfactory completion of the work should be 
furnished in support of the details furnished by the applicant.  
 
Details furnished  without supporting certificates will not be considered. 
 

 
The Applicants should have completed at least  

i) One “ Building” work of similar nature with value of not less than 50% 
of the proposed contract in a Single Agreement in any one of the 
preceding 5 ( Five) years. 

ii) Two works in two agreements of similar nature with value not less than 
25% (each work)  of proposed contract value in any one of the 
preceding 5(Five) years.  

iii) The annual financial turnover of the applicant shall not be less than 
150% of estimated annual value put to tender of the proposed work 
during any one of the preceeding 5 (Five) years.  

 
either in Govt. or in quasi Govt. or and in private which is certified by the 
Executive Engineer or Head of Department   incharge of that jurisdiction, in any 
one year of the preceding five years .  For this purpose buildings like Industrial 
shed, workshop will not be considered.  

 
2. EVIDENCE TO BE PRODUCED  : 
 
1.   Certificate issued by the Engineer – in – Charge – (Not below the rank of 
Executive Engineer / Project Engineer) – of the work clearly showing the following 
details. 
 
       a.   Name of work 
 
       b.   Location of the work – (Town / Taluk / District / State)- 
 
       c.   Name / Designation of the Employer / owner 
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       d.   Value of work – (As per Agreement)- 
 
       e.   Agreement Number 
 
       f.    Stipulated period of contract as per agreement 
 
       g.    Date of commencement of work 
. 
       h.    Date of actual completion of work. 
 
       j.     Reasons for delay in completing the work ,if any 
 
       k.    Actual value of work as per final payment made.   
 

l.   Quality of work executed.   
 

m.    For works under execution certificate from the Executive Engineer for the  
   evidence for the portion of work done and its value to be furnished. 
 

 
 
3. EVIDENCE TO BE PRODUCED  :   
 

i Audited Balance sheet ,Profit and loss Account etc., duly certified by the 
Chartered Accountant for the preceeding “FIVE” years. 

 
ii The Total contract amount received as shown in the Balance Sheets should 

have been reflected in the Income Tax Clearance certificate  also, in case there 
is difference in the contract amount received as depicted in the Balance sheets 
and as furnished in the Income Tax clearance Certificate ,lesser among  the 
two figures alone will be taken for consideration.  

 
 
4. EVIDENCE TO BE PRODUCED  : 
 
i   Audited Balance  sheet for the preceding FIVE years duly certified by the  
    Chartered   Accountant.  
 
ii  The amount indicated in the Audited Balance sheets as 
        
      a.   Paid up Share Capital  In the Case of Private /  
      b.   Called up and subscribed share Capital Public Limited Company 
      c.    Partner’s Capital Account in the case of Partnership firm 
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      d.   Individual Capital Account in the case of individual Contractors.  
 

AND 
 

      e.   Reserves and Surplus Available in Capital account (to be furnished  
           separately) alone will be taken as amount  available as paid up share capital 
/  
           called up subscribed share capital. 
 
5 The applicant shall have working capital available atleast sufficient to finance 

one – month current activity on the assumption that this work is awarded to the 
applicant, on being qualified. 

 
Definition 
 
a Working capital means the amount available in the Bank Accounts of the 

applicant on the date of submission of applicant plus the unutilized amount of 
overdraft / credit  facility extended to the applicant by the Nationalised / 
Scheduled Banks. 

 
b One month current activity means the sum total of the value of the unfinished 

portion of   works already committed by the applicant and being executed by the 
applicant –  (out standing value )- divided by the Balance period available for 
completion of each of  the committed works under execution plus the value of 
the work for which the qualification schedule &   Price tender is called for divided 
by the number of months stipulated for its completion. 

 
c Outstanding value of committed works means the total value of each project 

under  execution minus the value of work completed as on the date of submission 
of qualification application.  

 
 
EVIDENCE TO BE PRODUCED  : 
 
a List of works already committed by the applicant and are in progress 
 
b Certificate – (for each of the committed works) – issued by the Engineer – in- 

charge- (Not below the rank of  Project Engineer) – of  the work, being  executed 
by the applicant with the following details. 

 
 1.   Name of work 
 2.   Name / Designation of the Owner / Employer 
 3.   Agreement Number 
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 4.   Total Value of the work 
 5.   Period of completion stipulated in the agreement 
 6.   Date of commencement of the work 
 7.   Balance period available for completing the work 
 8.   Value of work so far completed 
 9.   Value of Balance items of work to be completed. 
 10.  Physical progress or stage of work 
 11.  Remarks 
 
c Certificate issued by Bank / Banks / showing the amount available (on the date 
     of submission of application)  in the current Account / Savings Bank Account  
     of the applicant . 
 
d Certificate issued by the Bank / Banks / showing the limit up to which overdraft 

/ credit facilities is extended to the applicant and the overdraft / Credit facility by 
the applicant up to date and the unutilized overdraft / credit facility available. 

 
NOTE  :   
         Fixed Deposit in the name of the “Applicant” will also be considered for the 
purpose of working capital, on production of “Certificate” issued by the Respective 
Banks, clearly Stating  that the Fixed Deposits are available in the Name of the 
“Applicant” and the same are “Encumbrance Free” and can be readily “Encashable”. 
 
7. The applicant should not have any of his contracts terminated / rescinded due 
to breach of contract on the part of the applicant during the past “FIVE” years by 
any agency. 
 
EVIDENCE  TO BE PRODUCED :    
 (I)  Sworn in affidavit duly certified by Notary Public , is to be produced 
(Specimen appended) – in twenty rupee Non- Judicial stamp paper. 
 
8. The applicant shall have a Project Manager together with site Engineers with 
B.E., (Civil) Degree in civil engineering or Diploma holders in civil Engineering 
with minimum field experience, noted against each, available as given below, 
exclusively for this work.  
 
1.   Project Manager      :  1 No - (One Number) B.E., (Civil) Degree  in Civil  
                                            engineering  with at least  ten  years Experience in    
                                            executing similar   works . 
 
 
2.   Site Engineers          :   2 Nos - ( Two  Numbers ) – B.E., Degree in Civil   
                                            Engineering with atleast three years experience. 
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                                                                      and  
             :    3 Nos - (Three  Numbers)  Diploma in civil  
        Engineering With    atleast three years experience. 
             
3.  Skilled and unskilled  
     work men                    :    Adequate Numbers. 
 
DOCUMENTS TO BE PRODUCED  : 
      

i List of Technically Qualified personnels under permanent / Regular 
employment available with the Applicant with details such as (a) Name (b) 
Qualification (c) Total experience (d) Under regular Employment with the 
applicant since -------(e) Emoluments paid etc. 

 
ii List of Technical personnels to be deployed for this work along with their 

willingness & attested Xerox copy of the testimonials in support of the 
qualification of the personnel to   be deployed. 

 
iii If  required number of Technical Personals are not under Regular Employment 

of the applicant, Name Qualification, Experience etc., of the  Technical 
personnel to be  employed for this work along with  their willingness and 
attested Xerox copy of the testimonials  in support of the qualification of the 
Technical personnels proposed to be employed exclusively for this work 
should be furnished. 

 
 

9. The applicant shall have the following minimum construction equipments 
Tools and Plants exclusively available for this work.  – ( Either own or under 
lease with the applicant)  

 
 
 1.  Concrete Mixer Machine with Hopper        :   4 Nos- (Four   Numbers) 
 
 2.    Vibrators                    :   4 Nos-(Four   Numbers) 
 
 3.    Dewatering Pumps                   :   4 Nos - (Four   Numbers) 
 
 4.    Lorry / Tipper           :    2 Nos   (Two   Numbers) 
 

5.   Steel centering Materials to cover an area of :  2000 sq.m (Two thousand      
                                                                               square Meters.) 
 

 6.    Mechanical spray set for curing       :    3 Nos (Three  Numbers) 
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 7.    Mechanical Hoist                   :    1 No ( One  Number) 
 
 8.    Poclain / JCB                    :    1 No  ( One  Number) 
 
DOCUMENTS TO BE PRODUCED  : 
 

i Attested Xerox copy of the R.C.Books for the Machineries / Vehicles owned 
by the applicant. 

 
ii Sworn in affidavit and Chartered Accountant’s Certificate stating the details 

of equipments, tools and plants available with the applicant with make year 
of purchase,  capacity, present working condition of the equipment etc., 

 
iii If the Tools and plants are proposed to be taken on lease or already on lease 

with the applicant, the source from which the Tools and plants have been taken 
on lease or  proposed to be taken on lease with proof, should be furnished in 
addition to the Particulars in item-ii-. 

NOTE    
 
1 If any of the information furnished by the applicant is found to  be concealed or 

false at a later date, the contract will be terminated forthwith without Prejudice 
to the rights thereon  consequent on termination and the contractor will be banned 
from business dealings. 

 
2 All the documentary evidences should be stitched neatly (Spiral Binding should 

be avoided ) and the pages should be serially numbered, Index of the Documents 
produced should be prepared and reference to page number of the documents 
produced should be furnished in the index.            

  
3 The Qualification schedule evaluation shall be done on a PASS or FAIL basis 
     against  each of the above 8 (Eight) criteria. 
 
4 The evaluation will be done only based on the information evidence, documents, 

Records, Particulars furnished by the applicant and hence the applicants are 
advised to furnish adequate and relevant information along with requisite 
documentary evidences without  any omission. 

 
5 As far as possible, details shall be furnished in the schedules appended to this 

Application. If  the space left is found insufficient, additional sheets may be 
attached to the schedules. 
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6 Photograph of the building works completed by the applicants may be pasted in 
thick  white paper and produced along with the documents. 

 
7 Brochures, Pamphlets etc, shall also be stitched along with the documents  
     volume. 
 
8 All applicants are cautioned that the Qualification schedule documents 

containing any deviation from the contractual terms and conditions, 
specifications or other requirements  will be rejected as Non – Responsive and 
low performance reliability. 

 
III  METHODS OF TENDERING  : 
 

i If the Pre Qualification application is made by an individual, it should be 
signed by the individual, with his full name and his current address.   

 
ii If the Pre Qualification application is made by a sole proprietary firm, it shall 

be signed by the proprietor along with his full name and full name of the firm 
with it’s current address. Documents with regard to registration as FIRM by 
the Registrar of Firms should be Produced. 

 
iii If the Pre Qualification application is made by a FIRM in partnership, it shall 

be signed by all the partners of the firm with their full names and current 
address or by a partner authorized by the firm (either as per Articles of the 
Deed of Partnership  / by power of attorney ) – for signing in Tenders, 
Agreements etc. In which case, certified copy of the Registered deed of 
partnership along with the current address of all the partners and a certified 
photocopy of the Registered power of Attorney issued in favour of the 
Signatory, should produced. 

 
iv If the Pre Qualification Application is made by a “  Limited Company” or a 

“Limited  Corporation ” it shall be signed by a duly authorized person  holding 
the power of  attorney for signing the application, in which case, the certified 
copy of the power of  attorney shall accompany the qualification application . 
Such limited company or  corporation shall also furnish satisfactory evidence 
of its existence along with the  Pre Qualification Application. 
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 v   PRE-QUALIFICATION APPLICATION FROM JOINT VENTURES  
       ARE NOT   ACCEPTABLE.  

 
vi All the signatures in the Qualification Application and all the signatures in 

the  Documents produced Shall be dated. 
 

vii All the originals of the documentary evidences shall be produced, If asked 
for, for verification at the time of opening of Qualification schedule . 
 
 

IV.  CAPABILITY OF APPLICANT :   
 
 
       The  Applicant shall include with the Qualification schedule, details in the 
prescribed Proforma vide schedule “A” to “H”. 
 
i.     Schedule  ‘A’         -   Structure and Organization. 
 
ii     Schedule  ‘B’         -   Financial Capability statement 
 
iii    Schedule ‘C’         -   Plant and Equipments 
 
 
iv     Schedule ‘D1,D2 & D3’ -  Work experience (Works completed  & Works  in      
                                                                                  progress) 
v      Schedule ‘E’           -   Abandonment of work 
 
vi.   Schedule ‘F’                  -   Affidavit 
 
vii   Schedule ‘G’                   -   Undertaking 
 
viii  Schedule ‘H’                   -    Details of Technical Personnel under Regular  
                                                     Employment   with  the   Applicant. 
 
 

IV.OPENING OF QUALIFICATION SCHEDULE & PRICE TENDER 
SCHEDULE 
 

i Pre-Qualification schedule & price Tender schedule will be received in sealed 
cover  (Separately) upto 03.00 P.M on 02.09.2022 Qualification schedule will 
be opened on  the same day at 04.00 P.M by The Managing Director 
TNHWCS Ltd /Tender Committee. in the presence of the  applicant or their 
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Authorised  representatives (who should produce the authorization  issued by 
the firm / Company ) who choose to be present.  
 

ii The Pre-Qualification schedule cover received will only be opened and 
evaluated on a  PASS or FAIL basis against each of the 8 (Eight) Criteria in 
Para II above. 

 
iii The Pre-Qualification schedule and price Tender Schedule received belatedly 

on account of  any reasons whatsoever will not be opened or considered and 
will be returned unopened to  the applicant. 
 

iv Telegraphic Applications will not be entertained. 
 

v The date of opening of Price tender will be notified to the qualified applicants 
after evaluation of qualification schedule well in advance.         

 
 
 
Dated signature of the            The Managing Director  
  Applicant with seal                                                    TNHWCS Ltd 
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Schedule  “A” 
STRUCTURE  AND  ORGANISATION 

1.   Name of the Applicant     : 
 
2.   Status                : 
   Individual contractor : 
            Sole proprietary Firm : 
     Firm in Partnership : 
       Private Limited Company : 
       Public  Limited Company : 
 
3.   Head office / Registered office address with   : 
      phone / Telex / Fax Number.    
 

4.   Regional office address with phone / Telex /  : 
       Fax Number 
 

5.   Local office (if any) address with phone /   : 
      Telex / Fax Number. 
 

6.   Field of activity of the Applicant as per deed  : 
      of Partnership / Memorandum of Association /  
      Articles of association (Civil) Engineering  
      Contractor / General Engineering contractor /  
      Electrical Engineering contractor etc., should  
      Be specified).    
 

7.   Country and year of incorporation.    : 
 

8.   Main line of Business      : 
 

9.   Name, Position, status, capacity etc., of the   : 
      key personnel / Directors of the company 
     (Attach organization chart showing the  
       structure of the company / firm)  
 

10.  Name, capacity and address of the signatory 
       who has signed the Qualification Application 
       Attested copy of authorization issued (either 
       by power of  attorney or as per articles of  
       Partnership Deed / Memorandum of  
       Association) in favour of the signatory to sign 
       The Qualification Application price Tender / 
       Agreement should be appended. 
 
 

  Dated Signature of Applicant with seal  
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SCHEDULE   “B” 
FINANCIAL  CAPABILITY 

 
1.   Name and address of the Applicant    : 
 
2.   Income Tax permanent account No. C.I.H. No.   : 
 
3.   TNGST / C.S.T/GST . Registration No.    : 
 
4.   Annual turn over as per Income Tax returns filed for the       :  
      TAX   year past Five  years      
           2016-2017 
           2017-2018 
           2018-2019 
           2019-2020 
           2021-2022 
 
5.   Annual turn over as per audited  statement of account         :    
       Financial  year duly certified by the Chartered  
      Accountant during the Preceeding Five  years  
      (Attach attested copy of balance  Sheets)  
           2016-2017 
           2017-2018 
           2018-2019 
           2019-2020 
           2021-2022 
6.   Financial Position 
 i     Cash in hand      : 
 ii    Cash in Bank /  Banks.    : 
 iii   Current Assets.          : 
 iv   Current Liabilities     : 
 v    Working capital     : 
 vi   Net worth      : 
 
7.   Outstanding value of works already committed and in     
      progress and time left for completion. (Details for  
      each work to be furnished separately )  
 
8.   Amount available in capital Account : 
 (i)     Paid up share capital of (Partners or share holders) 
 (ii)    Called up and subscribed share capital 
 (iii)   Reserves under capital account. 
 (iv)    Surplus under capital account. 
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9 .   Net profit before tax during the preceeding FIVE years.  :   
     TAX  year            
                                                                                                 2016-2017 
           2017-2018 
           2018-2019 
           2019-2020 
           2021-2022 
 
 
  Applicant’s Financial arrangements. 
 (a)   Own resources. 
 (b)   Bank credits / Over Draft. 
 (c)   Other source (Specify the source) 

       
 
 

Dated Signature of Applicant with seal 
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SCHEDULE   “C” 
DETAILS OF CONSTRUCTION EQUIPMENT, TOOLS &PLANTS, 

VEHICLES THAT COULD BE DEPLOYED 
EXCLUSIVELY FOR THIS WORK 

NAME OF APPLICANT : 
 

Sl. 
No. 

Name of equipment /                              
Tools & plants / Vehicles 

Total    
require
ment    
for this 
work 

Equipments proposed to be  taken on lease 

Year of  
Purchase   
Make &   
Capacity  

 Present 
working 
condition 

Year of 
Manu 
facture 
Make & 
Capacity 

Present 
Working 
condition 

Number Year of  
Manufacture 
Make & 
Capacity 

Present 
Working  
condition 

1. Concrete mixer with hopper 4 Nos         

2. Vibrator 4 Nos        

3. Dewatering Pumps 4 Nos        

4. Lorry / Tipper 2 Nos        

5. Steel centering materials  to 
cover an area of 

2000 
Sq.m 

       

6. Mechanical spray set of  
curing 

3 Nos        

7. Mechanical Hoist 1 No        

  8. Poclain or JCB       1 No        

9. Other tools & Plants available 
with the Applicant (details to 
be furnished) 

        

 
 
Note  :-  For the equipments currently under lease with the Applicant, 
  Date of expiry of lease period shall be furnished.     
 
 
 

Dated Signature of applicant with  Seal.   
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SCHEDULE  “D-1” 
WORK  EXPERIENCE 

LIST OF CIVIL ENGINEERING CONSTRUCTION WORKS 
COMPLETED IN THE PRECEEDING  FIVE YEARS 

NAME OF APPLICANT  : 
 
 

Sl. 
No
. 

Name of work 
With location 
(Town / State) 

Valu
e 

of the 
work 
Rs. 

Name of 
the 

Employe
r 

Agreemen
t 

Number 

Period of 
Completio

n 
Stipulated 

in the 
agreement 

Time 
actually 
taken to 
complet

e 
the 

work 

Reason
s 

for 
delay 

(if any) 

Type  
& 

natur
e 

of the 
work 

Remark
s 

1 2 3 4 5 6 7 8 9 10 
I. 
 
 
II 

Building 
works  only 
 
Building & 
Works 
Including 
water supply 
and sanitary 
arrangement
s 
etc. 
 
 

        

 
Note :- a)   Details of original construction works alone should be furnished. 
         Repairs / Improvements to existing structures should not be included. 
 
   

Dated signature of the Applicant with seal. 
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SCHEDULE  “D-2” 

 
A: DETAILS OF SIMILAR BUILDING WORKS UNDER SINGLE 
AGREEMENT  COMPLETED IN ANY  ONE YEAR OF THE PRECEDING 
FIVE YEARS  
 
NAME OF APPLICANT :  
 

Sl. 
No. 

Name of work 
 

Location 
Village / 
Town / 
Taluk / 
District / 
State  

Name and 
Designation of 
the employer / 
Owner  

Value of 
work as 
per 
Agree 
ment 
Rs. 

Agree 
ment  
Num
ber 

Stipulated 
Period of 
contract as 
per 
Agreement  

 Date of 
Comme
ncement  
of the 
work  

Date of 
Actual 
comple
tion of 
work  

Reason
s  for 
delay 
in 
comple
tion (if 
any)  

Actual  
Value of 
work  
Executed 
as per  
final 
Payment  

Quality 
of work 

done  

1 2 3 4 5 6 7 8 9 10 11 12 

1. 
2. 
3 
 
 

           

 
Note :-  a)  Certificate issued by the Engineer- In – Charge ( not  below the rank  
                   of   Executive Engineer   / Project Engineer ) of each of  the work is  
                   to be appended. 
 
 
 

   
       Dated signature of the Applicant with seal. 
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SCHEDULE  “D-3” 

DETAILS OF  WORKS ALREADY COMMITTED  BY THE 
APPLICANT AND ARE IN PROGRESS 

 
NAME OF APPLICANT :  
 

Sl. 
No. 

Name of 
work 
With 
Location  
 

Name / 
Designati
on of the 
employer 
/ or  
Owner  

Agree
ment 
Num
ber  

Total 
Value of  
the work 
as per 
Agreement 
Rs. 

Period of 
Completi
on 
Stipulate
d in the  
Agree 
ment  

  Date of 
Commence
ment    of  
work  

 Balance 
Period 
available for 
completing  
the 
remaining 
portion of 
work  

Value of 
work so 
for 
complete
d. Rs.  

Value of 
Balance 
item of 
work  to 
be 
complete
d.  
RS.  

Physical 
Progress 
or stage of 
work  

Rema
rks  

1 2 3 4 5 6 7 8 9 10 11 12 
1. 
2. 
3 
4 
5 
6. 
 

           

 
Note :-     a)   Certificate  for each of the committed  works in Progress issued by  
                       the  Engineer- in – charge ( not  below the rank of  Project  
                       Engineer)With all the above detail should be  appended  
       
 
 
 
 
     

Dated signature of the Applicant with seal. 
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SCHEDULE “E” 
INFORMATION REGARDING CURRENT LITIGATION / DEBARRING / 
EXPELLING OF APPLICANT OR ABANDONMENT OF WORK BY THE 

APPLICANT 
 

 
1. (a) Is the Applicant currently involved in any Arbitration / 
  litigation relating to the contract works.         Yes / No 
 
 (b) If Yes, Details thereon       
 
2. (a) Has the Applicant or any of it’s constituent partners been       Yes / No 
  Debarred / Expelled by any agency during the last    
 
 (b) If yes, Details thereon 
 
3.  (a) Has the Applicant or any of it’s  constituent partners       Yes / No 
  failed to complete, any contract work during the past 
  “Five” years. 
 
 (b) If Yes, give details thereon. 
 
 
 
 
 
      Dated signature of Applicant with seal. 
 
 
 
 
Note :    If any information in this schedule is found to be incorrect or concealed  
              the Qualification  Application will be summarily rejected & price tender  
              will not  be opened. 
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SCHEDULE “F” 
AFFIDAVIT 

( To be furnished in a Twenty Rupees Non-Judicial stamp paper duly 
certified by Notary Public) 

1. I / We the undersigned solemnly declare that all the statements made in the 
documents, records etc., attached with this application are true and correct to 
the best of my knowledge. 

2. I / We the undersigned do hereby certify that neither my / our firm / company 
nor any of it’s constituent partners have abandoned any work /works of similar 
nature and magnitude in India , during the Last “Five”  years. 

3. I / We the undersigned do hereby certify that any of the contract awarded to 
me / us has not been terminated rescinded, due to breach of contractor on my 
/ our part, during the last “Five” years. 

4. I / We the undersigned authorise (s) and request (s) any bank / person / firm / 
Corporation / TNHWSC Ltd  Departments to furnish pertinent information 
deemed necessary and requested by The managing Director TNHWSC Ltd ., 
Chennai to verify the statement made by me / us to assess my / our competence 
and general reputation. 

5. I / We the undersigned, understand(s) that further qualifying information / 
clarification on the Statement made by me / us may be requested by the The 
Managing Director ,TNHWSC Ltd., Chennai  and agree(s) to furnish such 
information / Clarification within “SEVEN” Days from the date of receipt of 
such request from The Managing Director TNHWCS Ltd Chennai. 

 
 
      Dated signature of Applicant with seal. 
 
To be signed by the officer authorized by the Firm / company to sign on behalf of 
the Firm / company with company’s seal.) 
Note:-In case of sole proprietary concern,affidavit should be signed only by the sole proprietor. 

(Title of the Officer) 
 
(Title of the firm / company) 
(Date) 
 
 The above named deponent has understood the contents well and solemnly 
and sincerely declared and affirmed by the deponent in my presence at 
……………………………………………And signed before me on this day of 
………………………………………………………… 
 
 
 (Seal)         (Signature of the Notary Public with seal)  
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SCHEDULE “G” 
UNDERTAKING 

 
 Under taking should be furnished in a Twenty Rupees Non- Judicial stamp 
paper with the Qualification Application and Certified by the Notary public. 
 
 
 
I / We 
 
 
 
 
 
   The applicant do hereby undertake that I / we will abide by the 
terms and conditions if any modified by the TNHWSC Ltd in the contract conditions 
subsequent to submission of Qualification schedule / Price tender or subsequent to 
execution of the agreement. 
 
 
 
Place  : 
 
Date   :     Signature of the applicant with Seal  
 
 
 The above named deponent has understood the contents well and solemnly 
and sincerely declared and affirmed by the deponent in my presence at  
 
…………………………... And signed before me  
 
…………………………………………………………………. 
 
On this day of ………………………………………………………….  
 
 
Place  : 
 
Date   :                    Signature of the Notary public with Seal    
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SCHEDULE “H” 
Details of Technical personnel under regular employment of the applicant who can 

be made available 
exclusively for this work 

 
Name of Applicant : 
 
Sl.
N
o 

Designation Na
me 

Educational 
Qualification 

Under 
regular  

employme
nt with 

Applicant 
since. 

Total  span 
of    

experience 

Salary 
being 
paid 

Remarks 

1 2 3 4 5 6 7 8 
1. Project Manager – 

B.E. Civil (with 
atleast 10 years 
experience.)– 1 
No. 

      

2. 
 
     
(a) 

Site Engineers - 
B.E. ,Degree in 
Civil Engineering 
(with atleast 3 
years experience ) 
–2 Nos. 

      

     
(b) 

Diploma in Civil 
Engineering (with 
atleast 3 years 
experience )– 3 
Nos. 

      

3. Number of skilled 
workmen 
available 

      

4. Number of 
unskilled 
workmen 
available. 

      

 
            
                                          Dated Signature of applicant with seal. 
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ANNEXURE 
 
 
 
 

PARTICULARS TO BE FURNISHED BY THE TENDERER 
 
 

 

 

Name of work : 
Construction & Etension of    
 Cooptex Kolam  Marketing Complex 
at Door No.843, Anna Salai, Chennai 
 

Total Number of pages in this tender 
Document 

:  

Number of items  in schedule ” A” :  

Tender shall be submitting on or before 
3.00  pm. on 

: 02.09.2022 

Tender  Document  sold  to  :  
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1.Name of the tenderer and address      :      The Tamilnadu  Handloom  Weavers’ 
             Co-operative  Society Ltd. 
              Co-optex Head Office, 
              No:350, Pantheon Road, Egmore, 
              Chennai – 600 008 
 
2.Name of work           :     Construction & Extension of    

  Cooptex Kolam  Marketing    Complex     
  At D. No.843, Anna Salai, Chennai 

 
3.Date of tender            :     02.09.2022 
 
4.Total value of tender                                 :      Rs. 69,00,000/- 
 
5.Details about E.M.D. enclosed for 
this   tender and its validity                 :     Rs. 69,000/- 
 
6.Registered class of the tenderer with  
monetary limit and department in which 
registered.  Certified copy of the 
registration should be attached.  : 
 
7.Recent work (details about name and 
place of work, value of the work etc., 
should be furnished) 
  : 
8.Works under execution (details about 
name and place of work value of the 
work etc., should be furnished)  : 
 
9.Command of labour in brief  : 
 
10.Turnover of previous year (Particulars 
for a period of Five consecutive years 
to be furnished)  :              2016-2017 
           2017-2018 
           2018-2019 
           2019-2020 
           2021-2022 
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11.Whether Income Tax clearance certificate 
is enclosed.   If not when it will be  
produced?         : 
 
12 .(i)    Sales Tax Registration Number   
      (ii)   PAN Number 
       (iii) GST Registration Number  

(iv)  Whether Sales Tax clearance 
 certificate is enclosed? If not,  
 when  it will be produced 
         : 

13. In case of registered co-operative 
societies they should furnish name of 
the nominee with their credential details 
at the time of tender itself.  They should 
also certify, that the nominee of the 
society is not a registered contractor 
in the ...................... 
  : 

14. TECHNICAL ASSISTANT DETAILS 

1. Name         : 
Qualification certificate 
Experience certificate         : 
 

2. Name         : 

Qualification certificate 
 Experience certificate            : 

OR 

1.    Name        : 
If retired Civil Engineer, Designation  
and date of retirement (copy to be  
enclosed)        : 

15. Any other details        : 

NOTE :    The consent letter from the Technical Assistant proposed to be employed 
should be obtained and enclosed with the tender. 
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Declaration to be given by the Unemployed Engineer 

 
 

1. Name : 

2. Address : 

3. Age : 

4. Native place : 

5. District : 

6. Qualification : 

7. Year of passing : 

8. No. of years of employment 

   Name should be filled by Tender : 

9. Name of the ................ in which  

registered as an unemployed Engineer : 

10. Date of registration : 

11. Class of contractor : 

Monetary Limit  

12. Previous experience in year 

a) Irrigation        b)   Head works  

c) Building          d)  Bridges  

e)   Others 

(Details with regard to name of work, nature of work etc., may be furnished in a 

separate sheet) 
Contracts Name of work Value of work Period of work         Nomination of tender 
 
      (1)                          (2)                           (3)                             (4)                                   (5) 
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13. Annual turnover for five previouse years:               2016-2017 
           2017-2018 
           2018-2019 
           2019-2020 
           2021-2022 

14. Solvency / Immovable / Cash  : 

 

15. Tools and Plant owned : 

16. Was there any default in fulfilling  

      terms  of contract and result and 

      penal action : 

 

17. Special remarks if any : 

 

 

Station   :        Signature and name of the 

Date      :            Unemployed Engineer  
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Tamil Nadu Handloom Weavers Co-operative Society Ltd., 

Name of work : Construction  & Extension of Cooptex Kolam   
  Marketing Complex at D. No.843, Anna Salai,  
   Chennai 

 
Last Date for receipt of tender  : 02.09.2022 upto 3.00 pm 
 
Date and time of opening  : 02.09.2022  at    4.00 pm  

E.M.D. to be remitted  : Rs.69,000 /- 

Mode of E.M.D. to remitted : Demand  draft of the Nationalized and Scheduled  
      banks drawn in  favour of TNHWCS Ltd. payable at  
                                                     Chennai 
 Note : 

1. The tender and E.M.D. should be enclosed in separate covers, both the covers 
should then be submitted In a common sealed cover.   All the three covers should 
be sealed. Tenders not submitted In sealed cover will be summarily rejected. 

 
2. The rate In words and figures for each item of schedule should be furnished by the 

tenderer without fall In appropriate columns.    Corrections scribbling  overwriting 
and erasing (should be avoided as far as possible) should be attested by the 
contractor. 

 
3. The total value of each Item of work should be worked out and entered in the 

amount column.    Proper care must be taken in working out the value of each item 
of work taking Into account the unit for which the rate is quoted and the quantity of 
work to be done under the Item. 

 
4. The total of each page should be noted at the end of each page and carried over to 

next page.   The grand total value of the tender should be worked out and furnished 
at the end, both In. words and figures. 

 

CONTRACTOR      THE MANAGING DIRECTOR  
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FOR SPECIAL ATTENTION OF THE TENDERER 

 
1. Proof of registration in Public work Department /Government Department /Any 

other organization/Firm Co-operative  Industries  as a contractor shall be attached 
with the tender. 
 

2. Current Income Tax clearance certificate shall be enclosed with the tender. 
 

3. Sales Tax Registration Number should be furnished and Sales Tax clearance  
Certificate should also be produced before finalisation of contract. 
 

4. GST Registration Number should be furnished. 
 

5. E.M.D. will be accepted in the shape of Demand Draft of 
 the Nationalized and Scheduled banks drawn in the name of TNHWCS Ltd., There    
 is no Interest payable for EMD.   
 

6. Tenders filled in the Prescribed forms should be reach. The Tamil Nadu Handloom  
 Weaver’s Co-operative Society on or before  02.09.2022 on 3.00 PM in sealed  over 
and super scribed with name of the work Tender No.Rates must be Quoted for 
completed work at site.(Including Sales cost , Taxes any other charges etc.,)All 
charges like sales Tax, Work Contract charges ,GST Registration and ESI Charges 
etc., work to be borne by the contractor and Co-optex will not entertain claim what 
so over in this respect.  

7. The following particulars shall also be furnished by the contractor along with the 
tender. 

a) List of details of works executed by the contractor with their value. 
b) A list of details of work under execution by the contractor with their values. 
c) Annual turnover of the last one year (necessary certificate to the effect issued 

by the respective bank and Income Tax certificate shall be attached. 
8. The lowest tenderer when informed that his tender is under consideration shall have 

to furnish PERT CHART in the proper form with in a week from the date of receipt 
of letter calling for PERT CHART. The PERT CHART should confirm to the 
department time schedule for the completion of the work furnished in the tender 
notice.   If the PERT CHART is not received within a week from the date of 
communication, his tender will not be considered. 

 
9.  The tender documents will be issued to the contractors registered in PWD 

/Government Department /Organization /Firm /Co-operative Industries in the 
appropriate class. 
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SPECIAL INSTRUCTION TO THE TENDERERS 

1. The Tenderer should carefully go through the tender schedule and quote their rates for 
all items. 

2. The rates should be filled in neatly in figures and in words and taking into account 
the metric units specified in the tender, scribbling, over writings and erasing should be 
avoided as far as possible. 

3. The amount of each item of work should be worked out. Proper care must be taken in 
working out the amount of each item of work taking into account the unit for which 
the rate is quoted and the quantity of work to be done under the item. 

4. The total for each page should be arrived at end, carried out to every page and the 
grand total value of work should be worked out and shown at the end. 

5. The tender should be submitted along with a covering letter giving full details, as 
called for in the tender notice together with the copy of letter registering them into the 
appropriate class. 

6. In case the tenderers who are eligible for concessional Earnest Money Deposit and 
accordingly they should furnish the reference No. and date in which the concession 
was granted to them A copy of the aforesaid reference may be enclosed along with the 
tender for ready reference. 

7. Income tax clearance certificate for the current year should be submitted along with the 
tender or the tender in which the Income Tax clearance certificate for the current year 
was submitted to this office should be specified. 

8. Details of previous work done by the Tenderers covering the cost of the work, the 
agreement, No. date, department in which the work was carried out, etc., should 
be furnished so as to assess the previous experience of the tenderers.  Year wise 
details should be furnished so as to see that these tenderers have minimum experience 
of major building. 

9. List of various machinery and other equipments at the tenderers disposal for use 
in the execution of the work, should be furnished. 

10. The TENDER form should be filled in while submitted the tender.  The tenders 
submitted without filling up the tender form are liable to be rejected. 

11. The tender must be submitted in a sealed foolscaps cover duly signing all the 
  conditions. 
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APPENDIX -1 

TENDER NOTICE  

1. Tenders will be received by the Managing Director, Co – optex Ltd, Head office, 
Egmore Chennai. 600 008  up to 3.00 PM on 02.09.2022  for the Construction & 
Extension of Cooptex Kolam Marketing Complex at D. No.843, Anna Salai, 
Chennai  
 
The tenders should be in the prescribed form obtainable from the Managing Director,     
Co – optex Ltd, Head office, Egmore Chennai. 600 008 for Kolam Marketing 
Complex at D. No. 843, Anna Salai,  Chennai. 
 
The tenderers or their agents are expected to be present at the. time of opening of 
tenders. The tender receiving officer will on opening each tender prepare a statement 
of the attested and unattested corrections therein and hand it over to the tenderer 
concerned and initial all corrections in the presence of the tenderers. If any of the 
tenderers or their agents finds it inconvenient to be present at the time, then in such a 
case, the tender receiving officer will on opening the tender of the absentee tenderer, 
make out a statement of the unattested corrections and communicate it to him. The 
absentee tenderer shall then accept the statement of the corrections without any 
question whatsoever. 
 

2. Tenders must be submitted in sealed covers and subscribed with name of the work. 
and should be addressed to the Managing Director,  Co – optex Ltd, Head office, 
No:350, Pantheon Road, Egmore Chennai. 600 008 the   name of the tenderer and 
name of the work being noted on the Cover. If the tender is made by an individual, it 
shall be signed with his full name and his address shall be given. If it is made by firm 
it shall be signed with the co-partnership, name by a member of the firm who shall 
also sign his name and the name and address of each member of the firm shall be 
given. If the tender is made by a corporation it shall be signed by a duly authorised 
officer who shall produce with his tender, satisfactory evidence of his authorisation. 
Such tendering corporation may be required, before the contract is executed, to furnish 
evidence of its corporate existence. 
 

2. Each tenderer must also send a certificate of Income Tax Verification from the 
appropriate Income Tax authority in the form prescribed therefor. The certificate will 
be valid for one year from the date of issue for all tenders submitted during the period. 

 
 
        In the case of proprietary or partner firm it will be necessary to produce the 
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certificate aforementioned for the proprietor or proprietors and for each of the partners 
as the case may be. 
 

If the tenderer is a registered PWD /Government Department /Organization /Firm 
/Co-operative Industries  Contractor and if a certificate for the current year had 
already been produced by him during the calender year in which the tender is made, 
it will be sufficient, if particulars regarding the previous occasions on which the said 
certificate was produced, are given. 
 
All tenders received without a certificate aforementioned will be summarily rejected. 

 
4.    Each tender must pay an Earnest Money, Deposit a sum of  Rs.69,000/- Demand 

Draft at Nationalized Bank  in favour of TNHWCS Ltd. 

  This E.M.D. will be refunded to the unsuccessful tenderer on application after   
intimation is sent of rejection of the tender or at the expiration of three months from 
the date of tender whichever is earlier. The refund will be authorised by the Managing 
Director,  Co – optex Ltd, Head office, Egmore Chennai. 600 008. 

 The EMD will not carry any interest. It will be dealt with as provided in the tender. 

5.   The tender will remain valid for a period of 180 days from the last date of 
   receipt of tender. The validity period can be extended further if the contractor gives 

       his consent in writing specifying the period of extension. 
 
i) The tenderer whose tender is under consideration, shall attend the TNHWCS Ltd office 

before the end of the period specified by written intimation to him. In case, the tenderer 
fails to attend the office before the end of the specified period, his tender will not be 
considered. He shall forthwith upon intimation being given to him of acceptance of his 
tender, by the officer duly authorised in his behalf under article 299 (1) of the 
constitution hereinafter called "The accepting authority," make security deposit of 
2% of the value of contract by taking into account of the amount of EMD already 
deposited with the tender it would be sufficient to pay the balance amount to make up 
the 2% of the value of contract for the purpose of Security deposit. However, the 
security deposit of one percent of the estimate cost of work can be deposited as one 
time deposit by the contractor. The security deposit together with earned Money 
Deposit and the amount withheld according to clause 64-1 of General conditions of 
Contract shall be retained as Security for the fulfillment of contract. If a cash Security 
Deposit is made by the contractor, he shall follow the procedure laid down in the 
proceeding paragraph for payment of Earnest Money Deposit and such deposit shall 
not bear interest 

ii) On receipt of written communication of acceptance of tender, if the tenderer fails to 
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pay the requisite security deposit within the period specified in the written 
communication or backs out from the tender or withdraws his tender, the Earnest 
Money Deposit shall be forfeited to the TNHWCS Ltd. 

If the contractor fails to carryout the contract, after paying requisite deposits, then he 
will be liable for the excess expenditure if any incurred to complete the work as 
contemplated in the General Conditions of Contract. 

 

(iv) It shall be expressly understood by the tenderer that on receipt of written 
communication of acceptance of tender by the tenderer there emerges a valid contract 
between the behalf of Managing Director  and the tenderer, for execution of the work 
without any separate written agreement. For this purpose the tender documents ie., 
tender notice, tender offered by the contractor, General Conditions of Contract, special 
conditions to the contract, correspondence, written communication of acceptance of 
tender etc., shall constitute a valid contract and that will be foundation of the rights of 
the both the parties to the contract. 

Provided that it shall be open to the accepting authority to insist on execution of any 
written agreement by the tenderer, if administratively considered necessary or 
expedient,. 

 

6. The tenderer shall examine closely the Tamilnadu Building practice and also the 
General Conditions of Contract contained therein, and sign the Co-optex Head Office 
,Chennai al office copy of the Tamil Nadu Bldg., Practice and its addenda volume in 
token of such study before submitting his tender unit rates, which shall be for finished 
work in situ. He shall also carefully study the drawing and addl. specifications and all 
the documents connected with the contract. The Tamilnadu Bldg., practice and other 
connected documents with the contract such as specifications, plans, descriptive 
specifications sheet regarding materials etc. can be seen at any time between 11.00 
a.m. and 5.00 p.m. on office, days in the office of the Managing Director,  Co – optex 
Ltd, Head office, Egmore Chennai. 600 008. 

      A copy of the set of contract documents can also be had on payment of Rs.15000/- 
for each set  and  GST 18% 

 

7. The tenderers attention is directed to the requirement for materials under the clause 
"Materials and workmanship" in the General Conditions of Contract. Materials 
confirming to the ISI. Standards shall be used on the work, and the tenderer shall 
quote his rates accordingly. 

8. Every tenderer is expected before quoting his rates, to inspect the site of the proposed 
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work'. He should also inspect the quarries and satisfy himself about the quality and 
availability of materials. The name of quarries and kiln etc. where from certain 
materials are to be obtained will be given in the descriptive specification sheet. The 
best class of materials to be obtained from the quarries or other source defined shall 
be used on the work.  In every case the materials must comply with the relevant 
standard specification.  Samples of materials as called for in the standard 
specification or in the tender notice or as required by the Departmental Engineer shall 
be submitted for Departmental Engineer approval before the supply to site of work 
is begun. If the contractor after examination of the source of materials defined in the 
descriptive specification sheet is of the opinion that materials complying with the 
standard or other specification of the contract cannot be obtained in quality or 
sufficient quantity, from the source defined in the descriptive specification sheet, he 
shall so state in his tender and state where from he intends to obtain materials, subject 
to the approval of the Departmental Engineer. 

 

 The TNHWCS Ltd will not, however, after acceptance of contract rate pay any   extra 
charges for lead or for any other reasons, in case the contractor is found later on to 
have misjudged the materials available. Attention of the contractor is directed to the 
"General Conditions of Contract" regarding payment of seignior age tolls etc. 

 
9. The tenderer's particular attention is drawn to the sections and clause in the General 

Conditions of Contract dealing with. 

1. Test, Inspection and rejection of defective materials and work. 

2. Carriage 

3. Construction plant 

4. Water and Lighting 

5. Cleaning up during progress and for delivery 

6. Accidents 

7. Delays 

8. Particulars of payment. 

The contractor should closely peruse all the specification clauses which govern the 
rates which he is tendering. 

 

 

10. A schedule of quantities accompanies this tender notice.   It shall be definitely 
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understood that the TNHWCS Ltd.. does not accept any responsibility for the 
correctness or completeness of this schedule and that this schedule is liable to 
alterations by omissions deduction or additions at the discretion of the the Managing 
Director,  Co – optex Ltd, Head office, Egmore Chennai. 600 008 as set forth in the 
conditions of contract. The tenderer will, however base his lump sum tender on this 
schedule of quantities. He should quote specific rates for each item in the schedule and 
the rates should be in rupees and in sums of five paise.   The rates should be written 
both in words and figures and the units words.  The tenderer should also show the totals 
of each item and the grand total of the whole contract and quote in the tender a 
lumpsum of which he will undertake to do the whole work subject to the conditions of 
contract such lumpsum agreeing with the total amount of Schedule A. The schedule 
accompanying the lumpsum tender shall be written legibly and free from erasures, over 
writings, or conversion of figures.  Corrections, where unavoidable should be made by 
crossing out, initialing dating and rewriting. 

11. Tenderers offering a percentage deduction from or increase on the estimate amount 
except in the case of tender for maintenance and repair works called for specifically 
under percentage rate tender system and those not submitted in proper form or in due 
time will be rejected.  

12. The tenderer should workout his own rates, without reference being made to the 
in Public Work Department  schedule of rates or the ...................... estimate. 
However in case of tenders called for under % rate tender system the tenderer should 
workout his own rate but quote his percentage rate above or below the total estimated 
cost of the work of the department indicated in the tender schedule. 

13. The price at which and the sources from which certain particular materials shall be 
obtained by the contractor are given at the end of the schedule accompanying the tender 
form. Tenderer must accept the materials at these prices and shall quote their price for 
finished works accordingly. Notwithstanding any subsequent change in the market 
value for these materials, the charges to the contractor will remain as originally entered 
in the written contract.   No cent age or incidental charges will be borne by TNHWCS. 
in connection with this supply. 

14. The attention of the tenderer is directed to the contract requirements as to the 
time of beginning of work the rate of progress and the dates for the completion of 
the whole work and several parts. The following rate of progress and proportionate 
value of works done from time to time as will be indicated by the Departmental 
Engineer.certificates of the value of work done will be required. Date of 
commencement of the programme will be the date on which the site (or Premises) 
is handed over to the contractor. 
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Period after date of commencement Total percentage of work to be 
completed based on contract 

lumpsum amount 

1st    Month .... 25 % 

2nd    Month .... 25 % 

3rd   Month  …. 25% 

4th    Month                                     ….. 25% 

 (Total)                        ..…100% 

Note :   The period to be entered in col. 1 for the purpose of following the rate of 
progress may be fixed by  The Managing Director. 

15. No part of the contract shall be sub-let without written permission of the Managing 
Director nor shall transfer be made by power of attorney, authorising others to 
receive payment on the contractor's behalf. 
 

16. If further necessary information is required the Managing Director of the TNHWCS 
Ltd will furnish such but it must be clearly understood that tenders must be received 
in order and according to instructions. 
 

17. The Managing Director or other sanctioning authority reserves the right to reject 
any tender or all the tenders . 
 

18. The tenderers who are themselves not professionally qualified shall undertake to 
employ Qualified technical men at their cost to look after the work.   The tenderers 
should state in clear terms whether they are professionally qualified or whether they 
undertake to employ technical men required by the department specified in the 
schedule below for the work.  In case the selected tenderer is professionally 
qualified or has undertaken to employ technical men under him, he should see that 
one of the technically qualified men is always at the site of the work during working 
hours personally checking all items of works and paying extra attention to such 
works as may demand special attention (e.g.) reinforced concrete works etc. 

(The norms for the employment of technical Assistant and penalty for non-employment 
of such technical Assistant etc, is furnished in the format below) 
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EMPLOYMENT OF TECHNICAL ASSISTANTS 

NOTE :- 1 

Employment of Technical Personnel 

 
1.   From one to Rs. 5.00 Lakhs 

 

1) One Diploma Holder in Civil 
Engineering 

  (or) 

 2) Not less than one retired Junior 
Engineer 

 2.   From Rs. 5 to 10 lakhs 1) One B.E., (Civil) 
   (or) 

 2) Equivalent Degree holder 
  (or) 
 3) Not less than one retired Sub 

......................al   Officer AEE / ADE 
  (or) 
 4) One Diploma Holder with three 
  experience. 

3.   From Rs. 10 to 25 lahs 1) One B.E., (Civil) with 3 years 
experience          plus ONE DIPLOMA Holder in Civil Engg. 

(or) 
2) Equivalent Degree holder with 3 years 

experience plus one Diploma holder in 
Civil Engg. 

(or) 
3) Not less than one retired Sub-

......................al 
Officer plus one Diploma holder in Civil 
Engg. 

(or) 
4) Two diploma holder in Civli Engg. with 3 

and 5 years experience respectively. 
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    1)  One B.E., Civil with 3 years   experience

                                                                        plus two diploma holders in Civil Engg. 
(or) 

2) One B.E., (Civil) with 3 years experience 
plus two retired Junior Engineers. 

(or) 
3) Equivalent degree holder with 3 years 

experience plus two Diploma holders in 
Civil Engg. or Two retired Junior 
Engineers 

(or) 
4) One retired Sub ......................al Officer 

(AEE 
or ADE) Plus two diploma holders in Civil 
Engg. or one retired SDO (AEE or ADE) 
Plus two retired Junior Engineers 

 
5. Above Rs. 50 Lakes                         1)    To be examined in individual cases   
                                                                        depending   upon the nature of work and  
   the technical skill  involved and defined in  
   the tender notice  regarding the No. of 
   qualified technical personnel   to be  
   employed by the        contractor                                                                                            

 
2. A penalty of Rs. 2,000/- PM for diploma holder and Rs. 5,000/- PM for Degree Holder 

be levied in case of default on the part of contractors in the norms mentioned above. 
3. The employment of Technical Assistant should be based only on the value of contract. 

Engineers with Mechanical Engineering qualification and retired from Civil 
Engineering Departments are also suitable to supervise the Civil Engineering works 
because of their experience in Civil Engineering field. 

4. The tenderer who himself is not professionally qualified should undertake to employ 
qualified technical men at his cost to look after the work. The tenderer should state in 
clear terms whether he undertakes to employ technical men required by the Department 
specified in the Schedule below for the work. In case the selected tenderer is 
professionally qualified or has undertaken to employ. Technical men under him he 
should see that one of the technically qualified men is always at the site of work during 
working hours, personally checking all items of works and paying extra attention to 
such works as may demand special attention eg.   reinforced cement concrete works 
etc. 

4.   From Rs. 25 to 50 lakhs 
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5. It will not be incumbent on the part of the Contractor to employ Technical Assistants 
when the work is kept in abeyance due to valid reasons and during such period in the 
opinion of the Departmental Engineer the employment of Technical Assistant is not 
required for the due fulfillment of the Contract. 

6.Tenderer submitting a tender which the tender accepting authority considers excessive 
and/ or indicative of the insufficient knowledge of current prices or definite attempt at 
profiteering will render himself liable to be debarred permanently from tendering or 
for such period as the tender accepting authority may decide. The tender rates should 
be based on the controlled price for materials - price permissible for the tenderer to 
charge a private purchaser under the provision of clauses 8 of hoarding and profiting 
prevention ordinance 1943 as amended from time to time and on similar principles in 
regard to labour and supervision in the construction. 

7. The contractor should offer employment to ex-toddy tappers as far as possible. 

Note: This paragraph should be scored out if the cost of work involved is less than 
Rs, 10, 000/- 

8. The contractor shall comply with the provisions of the Apprentices Act 1961 and the 
rules and orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the contract and the competent authority, may at his discretion, 
cancel the contract or invoke any of the penalties for the breach of contract provided 
in the conditions of agreement. The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provisions of the Act. 
Contractor shall, during the currency of the contract, ensure engagement of the 
apprentices in the categories mentioned below who may be assigned to him by the 
Director of Employment and Training/State Apprenticeship Adviser, Tamil Nadu. 
The contractor shall train them as required under the Apprentices Act 1961, and the 
rules made there under and shall be responsible for all obligations of the employer 
under said Act including the liability to make payments to the apprentices as required 
under the said Act. 

 

Value of contract  Category No. to be appointed 

Rs. 1.00 lakh and 
upto Rs. 3.00 lakhs 

1. 
2. 

Building 
Constructor Brick 
layer 

1 
1 

Above Rs. 3.00 lakhs and 
upto 10.00 lakhs 

1. 
2. 
3. 

Building Constructor 
Brick layer Diploma 
holder in Civil 
Engineering 

1 
1 
1 
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Above Rs. 10 lakhs and 
upto 50.00 lakhs 

1. 

2. 

3. 

Building Constructor 
Brick layer B.E., 
(Civil) or equivalent 
degree holder 

1 
1 
1 

      "Unless the contractor has been exempted from engagement of apprentices by the 
Director of Employment and Training/State Apprenticeship Adviser, a certificate to 
the effect that "That contractor had discharged his obligation under the said Act, 
satisfactorily should be obtained from the Director of employment and Training/State 
Apprenticeship Adviser" and the same should be produced by the Contractor for final 
payment in the settlement of contract. 

 
09. In the case of contracts for construction of buildings either permanent or semi 

permanent buildings, a sum equivalent to 2 1/2% of the value of work done will be 
retained with the TNHWCS Ltd. for a period of one year reckoned from the date of 
completion of the work in order to enable the departmental officers to watch the effect 
of all seasons on the work done by the contractor.  The amount so retained with the 
TNHWCS Ltd. will be refunded only on the expiry of one year period referred to 
above and on execution of Indemnity bond by the contractor for a further period of 
four years. The contractor shall be liable to set right all the defects arising out of his 
faulty execution or sub standard work noticed during the above five years period at 
his cost. 

 

 

 

 

THE MANAGING DIRECTOR   

CO-OPTEX LTD, HEAD OFFICE, NO:350, 
Pantheon Road Egmore, Chennai  600 008. 
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II.   TENDER 

To 

THE MANAGING DIRECTOR   
Co-optex Head Office, 
NO:350, Pantheon Road Egmore,  
Chennai  600 008. 
 

Sir, 

1. I/We do hereby tender and if this tender be accepted undertake to execute the 
following work viz, as shown in the drawings and described in the specification 
deposited in the office of the Tamil Nadu Handloom Weavers Co-operative Society 
Ltd., Head Office Chennai  with such variations by way of alterations or additions to 
and omission from the said works and method of payment as are provided for in the 
conditions of contract for the sum of Rupees (in figures and words) 

or such other sum as may be arrived at under the clause of the General Conditions of 
Contract relating to "Payment on lumpsum basis or by final measurements at unit 
prices" 

2. I/We have also completed the priced list or items in schedule "A" annexed (in words 
and figures) for which I/We agree to execute the work and receive payment on 
measured quantities as per the General Conditions of Contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that before the 
submission of my or our tender, I/We have carefully followed the instruction in the 
tender notice and have read the Tamilnadu Building Practice and the General 
Conditions of Contract there-in and the Tamilnadu Building Practice addenda 
volume, and that I/We have made such examination of the contract documents and 
of the plans, specifications, quantities and of the location, where the said work is to 
be done and such investigation of the work required to be done and in regard to the 
materials required to be furnished as to enable to thoroughly understand the intention 
of the same and requirement, covenants, stipulations and restrictions contained in the 
contract and in the said plans and specification, and distinctly agree that I/We will 
not hereafter make any claim or demand upon the TNHWCS Ltd. based upon or 
arising out of any alleged misunderstanding or misconception or mistake on my/our 
part of the said requirements covenants stipulations restrictions and conditions. 

4. I/We enclose an income tax verification certificate. 

I/We being a registered PWD contractor have already produced an Income Tax 
verification certificate during the current calendar year in respect o(here particulars 
of the previous occasions in which the certificate was produced should be given) 
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The legal address of the contractors for service of all letters and notices will be as 
follows. . 

5. (i)  (a)  I/We enclose herewith a chalan for the payment of the sum of Rs.69,000/-
(Rupees Sixty Nine Thousand Only) as Earnest Money not to bear interest. 

5.     (i) (b)   l/ We have paid Rs ........................... (Rupees ............. ,................... ...... 

 .................................. as against the E.M.D. of Rs. ................ , ........  

(Rupees .................................................................................... )only. 
Since I am/We are eligible to pay the EMD, at concessional rates. 

5,      (i) (c)        in lieu of a cash 

I/We .............................................................. have enclosed a ..............  
bearing No ....................................... Date ........................  
issued by ..............................................................................................  
for a value of Rs ...................................................................................  
drawn / enclosed /pledged in favour of the ...................... 
T.N.H.W.C.S .Ltd., Chennai 

5. (i)(d) I am / We are ....................................................................................  
and hence exempted from payment of E.M.D. 

6. If my/our tender is not accepted this sum shall be returned to me/us on my/our 
applications when intimation is sent to me/us of rejection or at the expiration of three 
months from the date of this tender whichever is earlier. If tender is accepted, the 
Earnest Money shall be retained by the TNHWCS as security for the due fulfillment 
of contract. If upon intimations being given to me/us by the authority authorized by 
the Governor under article 299 (1) of the constitution (hereinafter called the accepting 
authority) of acceptance of tender (I/We) fail to make the additional security Deposit, 
then I/We agree to the forfeiture of Earnest Money Deposit. Any notice required to 
be served on me or us hereunder shall be sufficiently served on me or us if delivered 
to me or us personally or forwarded to me or us by post (Registered or ordinary) or 
left at my or our address given herein.   Such notice shall, if sent by post be deemed 
to have been served on me or us at the time when in due course of post it would be 
delivered at the address to which it is sent. 

7. I/We fully understand that on receipt of communication of acceptance of tender from 
the accepting authority, there emerges a valid contract between me/us and the 
Governor of Tamilnadu and the tender documents ie. Tender notice tender with 
schedules General Conditions of Contract and special conditions of the tender 
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negotiation letters, communications of acceptance of tenders, shall constitute a 
contract for this purpose and be the foundation of rights of both the parties provided 
that it shall be open to accepting authority to insist on execution of any written 
Agreement by the tenderer, if administratively considered necessary or expedient. 

8.  I/We have also signed the copy of Tamilnadu Building practice and  addenda 
volume, thereto maintained in the .Co-optex Head Office in acknowledgement of 
being bound by all conditions of the clauses of the General Conditions of Contract 
and all specifications for item of works described by a specification number in 
Schedule A. 

9. In consideration of the payment of Rupees or such of the sum as may be arrived at 
under the clause of the General conditions of contract, relating to payment of 
lumpsum basis or by final measurement at unit prices I/We agree subject to said 
conditions to execute and complete the works shown upon the said drawing serially 
from number I to inclusive (Schedule - B) and described in the specifications 
(Schedule - C) and to the extent of probable quantities shown in (Schedule - A) with 
such variations by way of alterations additions to or deductions from the said work 
and method of payment therefor as are provided for in the said conditions. 

10.(i) The term  Department Engineer" in the said condition shall mean the Co-optex  
officer in charge of the Chennai  having jurisdiction for the time being over the work 
who shall be competent to exercise all the powers and previleges reserved herein in 
favour of the Govt. with the previous sanction of or subject to ratification by the 
competent authorities in case where such sanction or ratification may be necessary 
and who has been duly authorised under articles 299 (1) of the constitution. 

11. I/We agree that the time shall be considered as the essence of the contract and I/We 
hereby agree to commence the work as soon as this contract is accepted by the 
competent authority as defined by the Tamil Nadu Building prating  code and the site 
(or premises) is handed over to me/us as provided for in the said conditions and agree 
to complete the work within  Six (6 )  months from the date of such handing over of 
the site (or premises) and to show progress as defined in the tabular statement "rate 
of progress" subject nevertheless to the provisions for extension of time contained in 
clause 56 of the General Conditions of Contract appended to the Tamil Nadu 
Building Practice 

12. I/We agree that upon the terms and conditions of this contract being fulfilled and 
performed to the satisfaction of The Managing Director, the  security deposited by 
me / us as herein before recited or such portions thereof as I/We may be entitled to 
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under the said conditions be paid back to me/us as provided in clause 64 of the 
General conditions of Contract.  

13. I am/We are professionally qualified and my/our qualification are as follows.  
 

Name Qualification Experinece  
   

I/We in pursuance of clause 18 of tender notice, undertake to employ the following 
technical staff for supervising the work and will see that one of them is always at site 
during working hours personally checking all items of works and paying extra 
attention to such works „ as may require special attention (eg) reinforced cement 
concrete. 

 Name of technical staff 
proposed to be employed 

(1) 

Qualification 
(2) 

Experience  
(3) 

1. 
 
 
 
 
2.  
 
 
3. 

   

14.   I/we agree that the arbitrator for fulfilling the duties set forth in the arbitration 
clause of the General Conditions of Contract shall be : 
The Managing director , 
T.N.H.W.C.S. Ltd (Cooptex) , Head office, 
No:350, Pantheon Road,  Egmore,  
hennai  600 008. 

3. In case, the value of claim does not exceed Rs.50,000  /- 

4. I/we agree that in case of the value of claim is over Rs.50,000/- and the above,the 

remedy will be through the competent of civil court only. 

 

      Signature of the Contractor with Date 

15.    On behalf of the TNHWCS Ltd  and as duly authorised by the Managing Director 

under article 299 (1) of the constitution the above tender for a value of Rs  
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only is accepted on this day of ............................................            of 2022 

 

Signature and Designation 
 
 

Signature of Contractor in full 
and address with name in block letters 
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SCHEDULE - A 
(Schedule of Rates and Approximate Quantities) 

A. The quantities here given are those upon which the lump sum tender cost of the work 

is based but they are subject to alterations, omissions, deductions or additions as 

provided for in the conditions of this contract and do not necessarily show the actual 

quantities of work to be done. The unit rates noted below are those governing 

payment of extras or deductions for omissions according to the conditions of the 

contract as set forth in the General Conditions of Contract in Tamilnadu Building 

Practice and other conditions specifications of this contract. 

 

B. It is to be expressly understood that the measured work is to be taken nett (Not with 

standing any custom or practice to the contrary) according to the actual quantities 

when in place and finished according to the drawings or as may be ordered from time 

to time by the Departmental Engineer and the cost calculated by measurement or 

weight at the respective prices without any additional charge for any necessary and 

contingent works connected therewith. The rates quoted are for works in situ 

complete in every respect. 

 

Item 
No 

Probable 
Quantities 

Class and 
Description 

work 

T.N.E.B.P No 
or other special 
specification no 

if any 

Rate 
World 
Figure 

Unit 
Words 

Amt 
figure 

 
 
 
 
 

VIDE SHEETS ATTACHED SEPARATELY 
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SCHEDULE –B 
 

 
LIST OF DRAWINGS 

 
VIDE SHEETS ATTACHED SEPARATELY 

 
  

Note: All drawings to be signed by the contractors as well as the officer entering 
into the contract. 
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SCHEDULE -C 
 
List of specifications for the various items of works supplementing those described in 
Schedule A by standard specification numbers. 
 
1. The contractor shall employ the following technical staff for supervising the work and 

shall see that one of them always at site during working hours personally checking all 
items of work and paying extra attention to such works as may demand special 
attentions eg. reinforced cement concrete works etc. 

 
Name of the members of the technical 

staff to be employed 
Qualification & Experience  

  

 
Note 1 : In case the contractor Is himself professionally qualified the above 
specification should be suitably altered and In case In which the contractor selected 
has not given In undertaking to employ qualified men it should be scored out. 

 
2. A penalty of Rs. 2,000/- per month for Diploma Holder and Rs. 5,000/- p.m. for 

Degree holder be levied in case of default on the part of the contractors as per norms 
fixed by the TNHWCS Ltd., for employment of Technical Assistant. 

 
3. The employment of Technical Assistant should be based only on the value of 

contract Engineers with Mechanical Engineering qualification and retired from 
Civil Engineering Departments are also suitable to supervise the civil Engineering 
works because of their experience in Civil Engineering Field. 
 

4. In case of the contractor who is professionally qualified is not in a position to remain 
always at the site of the work during hours personally checking all items of the 
work and paying extra attention to work as may demand special attention (eg) 
R.C.C. work etc. he should employ technically qualified men as prescribed for the 
works. 
 

5. A movement register should be maintained for Technical Assistants employed by 
the Contractor or for the technically qualified Contractor. The Technical Assistants 
or Technically qualified contractors should note the arrival and the departure 
timings every day along with-their initials. Such register should be produced during 
inspection of the Inspecting Officer. 
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6. It will not be incumbent on the part of the contractor to employ Technical Assistants 

when the work is kept in abeyance due to valid reasons and if during such period in 
the opinion of the Departmental Engineer, the employment of Technical Assistants 
is not required for the due fulfillment of the contract. 

7.   a. Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides 
for regulations of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry. 

          b. The works contract assigned to the Contractors shall be cancelled if they engaged 
Child   Labour in executing works and such contractors should be blacklisted for 
three years. 

 
Special Condition of Contract 

 
1. Safety measures to be observed for the prevention of Children being trapped and 

falling in to bore well / tube wells or abandoned well.  
 

General Guidelines issued by Supreme Court of India 
 

(i) The owner of the land/premises, before taking any steps for constructing bore 
well/tube well must inform in writing at least 15 days in advance to the 
concerned authorities in the area, i.e., District Collector/ District Magistrate/ 
Sarpanch of the Gram Panchayat/ concerned officers of the Department of 
Ground Water/Public Health/ Municipal Corporation, as the case may be, about 
the construction of bore well/ tube well. 
 

(ii) Registration of all the drilling agencies, viz., Government / Semi Government / 
Private etc., should be mandatory with the district administration. 

 
(iii) Erection of signboard at the time of construction near the well with the following 

details:- 
(a) Complete address of the drilling agency at the time of construction/  
       rehabilitation of well. 
(b) Complete address of the user agency/ owner of the well. 

 
(iv) Erection of barbed wire fencing or any other suitable barrier around the well 

during construction. 
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(v) Construction of cement/ concrete platform measuring 0.50 x 0.50 x 0.60 meter 
(0.30 meter above ground level and 0.30 meter below ground level) around the 
well casing.  

(vi) Capping of well assembly by welding steel plate or by providing a strong cap to 
be fixed to the casing pipe with bolts & nuts. 
 

(vii) In case of pump repair, the tube well should not be left uncovered. 
 

 
(viii) Filling of mud pits and channels after completion of works. 

 
(ix) Filling up abandoned bore wells by clay/sand/ boulders / pebbles /drill cuttings 

etc., from bottom to ground level. 
 

(x) On completion of the drilling operations at a particular location, the ground 
conditions are to be restored as before the start of drilling. 

 
 

(xi) If a bore well / tube well is ‘Abandoned’ at any stage, a certificate from the 
concerned department of Ground Water/ Public health / Municipal Corporation 
/ Private contractor etc., must be obtained by the aforesaid agencies that the 
‘Abandoned’ bore wells/ tube well is properly filled upto the ground level. 
Random inspection of the abandoned wells is also to be done by the Ground 
Water/Public Health/ Municipal Corporation of the concerned agency/ 
department. Information on all such data on the above are to be maintained in 
the District Collector/ Block Development Office of the State.  
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SCHEDULE –C 
 

Special Conditions 
 

1. Tenders with tampered seals will not be accepted. 

2. Tenders in which the rates are not written in words will generally be rejected. In case 
of any discrepancy while expressing rates in words, the rate whichever is 
advantageous to TNHWCS Ltd. will only be taken into account. Tenders containing 
overwriting, corrections which are not attested by the tenderers will be liable for 
rejection. 

3. The contractor should satisfy himself about the availability of the various materials 
at the quarries specified in the tender schedule for the work before tendering. In case, 
the contractor feels any difficulty in procuring the material from the stipulated 
quarries he should make a special mention of the fact with details of the quarry / 
Quarries from which he proposes to bring the required materials for the work in the 
covering letter to accompany his tender. Any claim for payment of extra cost on 
account of increase in the lead for materials at the later stage will not be accepted. 

4. In case it is found by the Departmental Officers that the contractor has brought any 
of the required materials from a quarry with lesser lead than that is specified. in the 
schedule, proportionate deductions will be made from the contractors rate of payment 
for the finished work for the respective item / items of work. 

5. A deduction of 2% will be made towards income Tax and sales Tax in every payment 
made to the contractor. 

6. Percentage Tender Conditions : 

       On evaluation of Tender if it is found that if the overall quoted amount of the, Tender 
is less than 5 to 15% of the value put to Tender, the contractor shall pay an additional 
security at 2% of the estimated value. If the tender discount exceeds 15% to 20% the 
contractor shall pay an additional, Security deposit of 50% of the difference between 
the quoted amount and estimate amount Failure to furnish the Additional Security 
Deposit within 15 days from the date of receipt of Acceptance order and execute the 
Agreement shall entail cancellation of award of contract and forfeiture of E.M.D. 
furnished," 

7. An additional Security deposit of 1 % of the value of the contract in one of the 
forms prescribed above will be remitted by the successful tenderer, if called for by 
the tender finalising authority. 
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8. A movement register should be opened and maintained for Technical Assistants 
employed by the Contractor or for the Technically qualified contractor. The 
Technical Assistant or Technically qualified Contractor should note the arrival and 
the departure timings every day along with their initials. Such Register should be 
produced during inspection of the Inspecting Officers. 
 

9. Without prejudice to the generality of the above clause the contractor shall during the 
currency of the contract, when called upon by the Engineer-in-charge engage and 
also ensure engagement by the Sub Contractors and others employed by the 
contractor in connection with the work such number of apprentices in the category 
mentioned, below and for such period, as may be requited by the Engineer-in-charge.  
The Contractor shall train them as required under the Apprentices Act 1961 and the 
rules made there under and shall be responsible for all obligations of the employer 
under the said act including the liability to make payments to apprentice as required 
under that said act. 

 
 

10. A statement giving particulars of equipment resources that will be put at the disposal 
of the work under the following classification should accompany the tender. 

a) Equipment (Transport of materials viz. lorries and carts, concrete mixers) 

b) Organisation 

(i) Technical & (ii) Unskilled 

 

11. The tender of the contractor who agrees to employ the maximum No. of Ex. service 
Men (No. to be specified in the tender) will receive preferential consideration. The 
tenderers are requested to report on their covering letter. 

 

12. The Managing Director reserves to himself the right of allotting the different sub 
works to the different contractors or to one and the same contractor as he may decide 
after the receipt of tenders. 
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13. All rates quoted in the tender shall be inclusive of Sales Tax,/GST payable under the 
sales tax act as amended from time to time (including amendment Act 38/34) and 
that the contractor is responsible to file the Sales Tax return and pay the amount of 
tax as amended by the Commercial Tax Department. No request for payment of Sales 
Tax ,GST separately in addition to  the tendered rates due to any plea of subsequent 
levy or increase in tax will be entertained vide clause 38(2) of General conditions of 
contract. 

 

14. No seigniorage shall be charged where due for materials quarried from the PWD or 
other Govt. Quarries. Assistants as necessary shall be given to the contractor by the 
Department to obtain access to quarries approved by the Departmental Engineer. No 
plot rent will be charged for materials stocked on Govt. land during the course of 
construction provided all such materials are removed within one month after the work 
is completed. 

 

15. Seigniorage or charges due for the use of private quarries and private land shall be 
paid by the contractor. 

III. Execution of Work 
1. The entire work should be carried out as per specifications in the National Buildings 

code and Tamilnadu Building Practice. 
 

2. The contractor shall make his own arrangements for clean and fresh water and shall 
meet all charges therefore. The special attention of the contractor is drawn to clause 
36 of General Conditions of Contract regarding water and lighting. 
 

3. The rates specified in schedule for the different items of works are for the finished 
work. 

4. The contractor's rates are inclusive of Sales Tax payable by the contractor to Govt, as 
per the Tamilnadu General Sales Tax Act of 1939 as amended from time to time. No 
enhanced rates will be paid to the contractor for any upward revision of Sales Tax 
during the currency of the contract. 

5. All minor baling and pumping incidental on the work shall be borne by the contractor, 
where heavy pumping is required the baling will be done departmentally.If the 
contractor is asked to do, the charges will be paid as per actual plus 10%. The 
Departmental Engineer in charge of the work will be the final authority to decide 
whether pumping is minor or heavy. 

6. The cement concrete for reinforced cement concrete works shall be machine mixed. 
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7. The lime mortar shall be ground in mortar mill as per T.N.B.P. 
8. More than 90 cm height of concrete should not be laid in one day.  At the place where 

the concrete is stopped, it should end in the form of steps so as to facilitate receiving 
of the next length of concrete.   Once a height of 90 cm of of concrete is laid, it should 
be cured for three days before further concrete is laid. 

 
9. The teakwood or country wood (Karimarudhu or pillaimarudu) shall be of best 

quality and shall be subject to inspection and approval by the Departmental Engineer 
before use on the work. 

 
10. PAINTING : Paint used for the work shall be of approved brand and colour. 
 
11. Plastering : All external corners, "TEE" beam edges and doors and windows opening 

etc, shall be finished truly vertical or horizontal as the case may be.   The rate for 
plastering shall include the cost of finishing.   No separate extra for finishing the 
corners edges of beams etc. will be paid. 

 
12. The planks for form work and centering for reinforced cement concrete works shall 

be well seasoned timber approved by the Departmental Engineer according to clause 
8 of T.N.B.P. No. 30.  They must be made smooth and perfectly level at top so as to 
give smooth and even finish to the reinforced cement concrete ceilings. Alternatively, 
the contractor may use steel sheets over wooden frames provided the required finish 
to the underside of the slab is obtained.   Mango Planks shall not be used under any 
circumstances.   Centering form works shall be provided to the extent and area 
ordered by the Departmental Engineer during the execution. 

13. The arrangements of steel rods for reinforcement for reinforced concrete works shall 
be in accordance with the working drawing supplied. 

14. The Managing Director will be at liberty to carryout any portion of the work at any 
time either departmentally or through any other agency in the interest of TNHWCS 
Ltd. without assigning any reasons therefore to the contractor who is actually doing 
the work.  The contractor is not entitled for any comprehension on account of the 
same. The contract will be only subject to this condition. 

15. Earth work : Each and every borrow bit will be individually marked by the Section 
Officer and in urgent cases by the Masteries incharge of the work subject to the 
approval of the Section Officer.  Earth should be removed only from the places 
marked and to the depth ordered by the above officer. 

16. The contractor should not enter any private lands for removal of earth there from 
without the prior written consent of the landowners.  If he does unauthorisedelly, the 
contractor alone will be held fully responsible for consequences arising there from. 

IV. SUPPLY OF MATERIALS 
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1. The contractor's rate for the different items of work involving the use of cement are 
inclusive of the cost of  Cement  

2. The cement required for the work will be supplied by the contractor himself 
3. The contractor should make his own arrangement at his own cost to take delivery of 

the cement from the dealer and to convey the same to his store shed at site of work. 
The stock of cement with contractors should be accessible to the Departmental 
Officers for verification at any time. 

4. To be procured from authorised stockiest and dealers with details of printing in the 
Cement bag as approved by ISI (Pozzolona Cement printed in red colour and other 
Cement bags including OPC in black colour) 

5. All Cement quantity should be supplied in paper bags only at site of work. 
6. Test certificate to be obtained from Govt institutions and Quasi Govt institutions only 

by mentioning the name of work & period of contract and should not be from private 
institutions. 

7. The minimum content of cement is to be ensured in use for works as specified in IS 
: 450-1978 Table - 19. 

 8a.   TABLE - PHYSICAL CHARACTERISTIC REQUIREMENTS OF 
CEMENT (OPC) 
 

SI. Characteristics Requirements 

No.  33 Grade 
IS: 269-

43 Grade 
IS: 8112-

53 Grade 
IS : 12269-

1. Minimum compressive strength in  
N/ Sq. mm  
3 days  
7 days  
28 days 

 
 

16 
22 
33 

 
 

23 
33 
43 

 
 

27 
37 
53 

2. Fineness (minimum) (Sq. m/Kg) 225 225 225 

3. Setting Time (minutes)  
 Initial - (minimum)  
Final - (maximum) 

 
30 
600 

 
30 
600 

 
30 
600 

4. Soundness, Expansion  
Le Chatleier - (maximum) m 
m Autoclave Test (maximum) 
% 

 
10 

0.80 

 
10 

0.80 

 
10 

0.80 

 
 

9. Steel required for the work will be supplied by the Contractor himself 
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10. No separate charges will be paid to the contractor for straightening of mild steel rods. 
The contractor shall make his own arrangements for cutting to sizes, bindings and 
tying grills etc. Mild steel rods, should be cut and placed as reinforcements with 
proper care according to the available rods at site so as to ensure minimum possible 
wastage. 

 

11. To be procured from authorised dealers and test certificate for strength as well as for 
unit weight to be produced before use in order to ascertain the size of rod and 
quantum of Steel actually used in the work. 

12. Excessively rusted Steel rods should be rejected. 

13. To be delivered at site of work and to be under the custody of contractor only. 

14. Use of Steel rods shall confirm to the structural designs approved for the work. 

15. Steel supplied shall confirm to standard specifications specified in Table : 16 of IS : 
456-1978 as detailed below : 
a)   Mild Steel - Grade I of IS : 432/Part 1/1966.      
b)   HYSD bars - IS : 1786 - 1985/ 
c)   Cold worked - IS : 786-1979 (Grade Fe 415) 

16. Steel manufactured from the waste Steel through the process of re-rolling shall be 
rejected since guarantee for the strength and quality is not certified by the authorised 
dealer or by the manufacturers. 

CENTERING WORKS 

17. Payments for centering works for all R.C.C. items shall be made only after concrete 
is laid, even though separate rate is called for, for centering work in the Schedule. 

18. The contractor will be held responsible for the proper safe custody of all the 
Departmental materials which are handed over to the contractor until they are finally 
used on the work or taken over by the Department. 

19. The shed for storing materials should be put up by the contractor at his own cost. 
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V.   Special Conditions for Earthwork Excavation in Hard Rock Requiring 
Blasting 

In the case of earthwork excavation in hard rock requiring blasting the tenderer should 
observe the following conditions. 

a. The blasted rock shall be compactly stacked for measurement. The net quantity 
of blasted rock shall be arrived at by allowing a deduction of 40% for voids and compared 
with the pre-measured quantity and only the lesser of the Two shall be paid. 

Where the rock other than hard rock and hard rock are mixed upon ground, the Two 
kindsof rocks shall be stacked separately for measurement. The net measurement of two 
kinds of rock shall be compared with the pre-measured quantity and only the lesser of the 
Two shall be paid for. If the total of net measurement of the two kinds of rock exceeds 
(or) falls short of the measurements of mixture, the volume of mixture proposed to be paid 
shall be apportioned in the proportion of the net actual measurements of stacks of the Two 
kinds of rocks. 

 
Note :    i)      40% deduction for voids shall be adopted for compact and proper stacking    

but such percentage of deduction shall be increased for loose (or)   
improper   stacks. 

ii)     The blasted rock material, stacked, measured and paid for shall become            
      the property of the department. 
iii)    I.S. Code No. 1200 (Part I) 1969 method of measurement of buildings and  
       Civil Engineering of work. Part I "Earthwork" may be referred as and when     
        necessary. 

VI MOSAIC FLOORING 
1. Cement concrete flooring tiles shall be manufactured from a mixed cement natural 

aggregates and colouring materials where required by pressure process. During 
manufacture the tiles shall be subjected to a pressure of not less than 140 kg. per. 
sqm. (or) 2000 lbs. sq.inc) 

2. Proportion of cement to aggregate in backing of the tiles shall be not less than 1:5  
        by weight. 
 
3. On removal from mould, the tile shall be kept in moist condition continuously for at 

least 7 days and subsequently if necessary kept in moist for such a longer period that 
would ensure their conformity, to the requirements of Traverse strength, Resistance 
to wear and tear absorption and would minimize shrinkage and cracking. Tiles shall 
be stored under cover. 
 

4. TOLERANCE : Tolerance on length and breadth shall be plus or minus one mm.  
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Thickness of Wearing Layers 
 

Class of tiles Minimum thickness 
of wearing layer 

 
Plain cement and plain coloured tiles for general 
duty  
 
Plain cement and plain coloured tiles for heavy duty 
 
(Mosaic) terrace tiles with chips of size varying 
from the smallest upto 6mm (1/4") 
 
(Mosaic) terrace tiles with chips of size varying 

mm 
      3 

     
      6 

    
      5 

 
 

      5 

 
5. Colours and  Appearance : The colour and texture of the wearing layer shall be 

uniform throughout its thickness. 
 
6. When specifying the tiles, the contractor should specifically indicate whether the 

chips to be used are from the smallest units 6mm from smallest upto 12mm or from 
the smallest upto 200mm size.  The officers of the department shall also specify size 
of chips by referring the approximate photograph given in figure 4 to figures 6 in 
Indian Standard 1237/1959. 

 
 
 

CONTRACTOR     The Managing Director , 
                                                      T.N.H.W.C.S. Ltd (Cooptex) , Head office, 
                                                              No:350, Pantheon Road,  Egmore,  
                                                                              Chennai  600 008. 
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8.b. Cement Conditions : 

The Procurement of cement of required specifications for the works subject to the 
followings. 

A. The contractor shall procure cement required for the works only from reputed 
cement factories (main producer of their authorized agents, manufacturing cement 
to ISI standard) acceptable to the Engineer-in-charge. The contractor shall be 
required to furnish to the Engineer-in-charge bills of payment and cost certificates 
issued by the manufactures or their authorized agents to authenticate procurement 
of quality cement from the approved cement factory. 

B. The contractor shall procure in standard packing of 50Kg. Per bag bearing 
manufacturers. The contractor shall make necessary arrangement at his own cost to 
the satisfaction of Engineer-in-charge for actual weightment of random sample 
from the available stock and shall conform with the specification laid down by the 
Indian Standards Institution as the case may be cement shall be got tested for all the 
tests including through destructive and non-destructive test materials etc, as 
directed by the Engineer -in-charge in advance before the use of cement bags. In 
case test results indicate that the cement arranged by the contractor does not 
conform to the relevant code, the same shall stand rejected and shall be removed 
from the site by the contractor at his own cost within a day's time of written order 
from the Engineer -in-charge to doso. 

C. The employer will furnish air recreating agents and admixtures required to the 
Contractor free of cost at the employer stores. The use of such admixtures and 
agents shall be made as per the instructions of Engineer -in-charge. The cost of 
Cartage / Storage, handling, batching mixing shall be borne by the Contractor and 
shall be included by him to unit officers tendered for concrete. 

D. The cement shall be brought at site in bulk of approximately 50 tones or as decided 
by the Engineers-in-charge for large works 

E. The Cement Go down of the capacity to store a minimum of 1000 bags of cement 
shall be constructed by the Contractor at site of work, for which no extra payment 
shall be made. The Contractor shall facilitate inspection of the Cement Go down by 
the Engineer -in-charge at any time. 

F. The Contractor shall further at all times satisfy the Engineer-in-charge on demand 
by production or records and test book or by submission of returns and other proofs 
as directed that the cement is being used as tested and approved by the Engineer -
in-charge for the purpose and the Contractor shall at all times, keeps his record up 
to date and enable the the Engineers -in-charge to apply such checks as he may 
desire. 
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G.    Cement which has been unduly long in storage with the Contractor or alternatively 
has 
deteriorated due to inadequate storage and thus become unfit for use on the works 
will be rejected by the Department and no claim will be entertained. The Contractor 
shall forth with remove from the work area any cement the Engineer-in-charge may 
disallow for use of work and replace it by cement complying with the relevant 
Indian Standards 
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GENERAL CONDITIONS OF CONTRACT 
 

A. PREFACE 
I. Intent and reference to TamilNadu Building Practice It is intended by these Tamilnadu 
Practice to describe; 

a. The character of the materials to be used 
b. The method of execution of work and 
c. The contractor's  responsibilities to  the Public, Govt and his workmen and general contract 

conditions which are to be accepted by every contractor who executes work entrusted to him 
by the Department. 

 
12 Wherever the term "Standard Specifications" or "Specifications" of the abbreviation 
"T.N.B.P. No" or "TNBP" is used in the specifications or in estimates or contract documents, it 
shall refer to the relevant specification in the Tamilnadu Building Practice. 
 
1.3 The abbreviation "I.S.” shall mean 'Indian Standard” 
2. Applicability of the Tamilnadu Building Practice 

2.1 It shall be unnecessary to include in any contract documents a specification for any item 
of work which is defined in the tender notice or in the contract schedule of work to be 
done by a Tamilnadu Building Practice number (TNBP No.     ) The fact that the item is defined 
as speciation, shall mean that the contractor is to execute the work .according to such 
specification modified as may be necessary by an addendum specification for that particular 
item of work.  In the absence of specification for any work or material in the T.N.B.P. such 
work should be carried out in accordance with the instruction  
given by Departmental Engineer. 
 
 
2.2 THESE GENERAL CONDITIONS OF CONTRACT 
SHALL APPLY TO ALL AGREEMENTS ENTERED INTO BY CONTRACTORS WITH 
THE ...................... OR HIGHWAYS AND RURAL WORKS DEPARTMENT AND shall 
form an inseparable condition of contract and it shall not be necessary to append a copy of the 
same to the agreement. 
 

3. Contractor to sign in the ......................al (or the Sub- ......................al) copy of the 
T.N.B.P. 
 
3.1 Every Contractor who executes work for the ...................... or the Highways and Rural 
Works Department shall carefully study the specification for all items of work which are 
included in the schedule for work to be done and his obligation under the "General Conditions 
of Contract" which apply to all agreements, and he shall sign in the ......................al Office copy 
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of the T.N.B.P. (or the Sub-......................al Office copy if so arranged by the Departmental 
Engineer) as evidence that he understands clearly the conditions of contract governing his 
agreement and accepts the same. 
 
32 It shall not be necessary for the contractors to sign the ......................al Office copy of the 
T.N.B.P. for every contract awarded to him, but his signature therein will be evidence that he 
accepts the conditions of contract (which include the specifications) as detailed in the T.N.B.P. 
for every contract into which he enters. It shall also be the contractor's responsibility by frequent 
perusal of the ......................al Office (or the Sub ......................al Office) copy to become 
conversant with sanctioned alterations or additions made to the T.N.B.P. as soon as they are 
made. A separate volume of addenda to the T.N.B.P. will be maintained in each ...................... 
(or sub ...................... office) as the case may be, in which will be entered all sanctioned 
corrections and additions. This must also be studied and signed by every contractor before 
executing an agreement. Interleaving corrections slips will not be made for this purpose. The 
.contractor should purchase copy of the T.N.B.P. for his reference while executing work. 
4.   Sub-specifications 
 
4.1 Works of similar nature having many common clauses in their specifications are grouped 
under one specification number with a "General" preface thereto and the sub-specifications are 
therefore given an alphabetical affix. 
 
5.  Additions and alterations to the T.N.B.P. 
 
5.1 Additions and alterations to the T.N.B.P. will be incorporated in the addenda volume as 
authorised by the Chief Engineer. 
 
6.  Power of The Managing Director and TNWHCS Ltd 
6.1 Departmental Engineer and Departmental Engineer may alter the specification for any 
particular contract which is within their respective power of sanction, when such alteration is 
found necessary by attachment of a correction sheet to the contract form, bearing the T.N.B.P. 
number, the corrections and the signature of Departmental Engineer or Departmental Engineer 
as the case may be, together with the signature of the contractor. Similarly additional 
specifications for items for which there are no standard specifications will be made by 
attachment to the contract documents of addendum specifications sheets bearing the signature 
of the ......................or the Departmental Engineer as the case may be and the signature of the 
contractor. 
A-1.   DEFINITIONS AND INTERPRETATIONS 
7.  Definition of terms 
7.1 Wherever the words and expressions defined in this clause or pronouns used in their stead 
occur in contract documents (which includes the T.N.B.P) they shall have the meanings hereby 
assigned to them except where the context otherwise requires : 
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a) “Departmental Engineer " means Departmental Engineer for the time being in charge 
of the. concerned work under execution or such other departmental assistants or subordinates 
to whom Departmental Engineer may have delegated certain duties, acting severally within the 
scope of the particular duty entrusted to them. 

 
             Delegation by  

b) No delegation by The Managing Director which affects agreements 
 
it is however, to be distinctly understood that Departmental Engineer or the higher authority 
who is vested with the powers of acceptance of the particular agreement under reference will 
make no delegation of powers to such assistants or subordinates with in any way affects the 
agreement and its contract condition when such agreement is to be or has been accepted by 
Departmental Engineer or by the other higher authority respectively. The duties of such 
assistants or subordinates will be solely duties of supervision to ensure compliance with 
contract conditions. 
 

c) "Contractor means the particular persons firm or corporation with whom an agreement 
has been made by Departmental Engineer or higher authority as the case may be, for executing 
work defined in the concerned agreement and for purpose of instructions regarding compliance 
with contract conditions, it shall include the contractor's authorised agent, 
who is maintained on the work by the contractor. 

 
d) Works or work means the works by or by virtue of the contractor contracted to be 

executed whether temporary or permanent and whether original, altered substituted or 
additional or connected with the supply repairs or carriage of tools. and plant and supply of 
manufacture of other stores. 

 
12 Works importing the singular only also include the plural and vice-versa where the context 
requires.  
 
NOTE: The terms section officer Assitant Departmental Engineer, Departmental Engineer, 
Departmental Engineer and Chief Engineer, used in the following clauses shall where the 
context so requires, be construed as also including officers of the corresponding grade in the 
Highways and Rural Works Department. 
 
8.  Evidence of Experience 
 

Tenderers shall, if required, present satisfactory evidence to the Departmental Engineer 
that they have been regularly engaged in constructing such works, as they propose to execute 
and that they are fully prepared with the necessary capital, machinery and materials to begin 
the work promptly and to conduct it as required by T.N.B.P. and the other specifications for the 
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particular work if tendered for, in the event of their tender being accepted. 
 

9. Legal address Notices 
 
9.1 Tenderers should give in their tender their place of residence and postal address. The 
delivering at the above named place or posting in a post box regularly maintained by 
the Post Office Department or sending by letter registered for acknowledgement of any notice, 
letter or other communication to the contractor shall be deemed sufficient service thereof 
upon the contractor in writing as may be changed at any time by an instrument executed by the 
contractor, and delivered to Departmental Engineer. 
 
9.2 Nothing contained in the agreement and its contract conditions shall be deemed to preclude 
or render inoperative the service of any notice, letter or other communication upon 
the contractor personally. 

 
B. STATEMENT OF APPROXIMATE QUANTITIES IN SCHEDULE – A 
 
10.1 The quantities mentioned in tender notices and in agreement schedule - A, are worked out 
from the relevant drawing in office and may or may not be the actuals required for execution. 
Departmental Engineer does not be the expressly or by implication agree that the actual amount 
of work to be done will correspond therewith but reserves the right to increase or decrees the 
quantity of any class or portion of the work as he deems necessary. 
 
102 Tenderers must satisfy themselves by a personal examination of the site of the proposed 
work, by examination of the plans and specifications and by others means as they prefer as to 
the accuracy and sufficiency of the statement of quantities and ail conditions affecting the work 
and shall not at any time after the submission of their tender, dispute or complain of such 
statement of’ quantities or assert, that there was any misunderstanding in regard to the nature 
or amount of the work to be done nor in consequence apply for extension of time for completion 
beyond the agreement date. 
 
11. Approximate not to mean deviation from drawings and specification 
 
11.1     This declaration of the approximate, nature of the statement of quantities in Schedule. 
A does not, however, in any way imply that the quantities will be increased for departure by the 
contractor from strict compliance with sanctioned drawings and specifications to suit his own 
convenience or reduce his costs. 
 
12. To compare tenders 
12.1     The quantities in Schedule - A are given for a uniform comparison of lump-sum 
tenders. 
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C DRAWINGS AND SPECIFICATIONS 
 
13. Purpose 
 
13.1 The contract drawing if any, read together with the contract specifications are intended to 
show and explain the manner of executing the work and to indicate the type and class of 
materials to be used. 
14. Conformance 
 
The works shall be carried out in accordance with the drawings and specifications which form 
part of the contract and in accordance with such further drawings, details and instructions, 
supplementing or explaining the same as may from time to time be given by Departmental 
Engineer. 
142 If the work shown on any such further drawings or details, or other work necessary to 
comply with any such instructions, directions, or explanations, be in the opinion of the 
contractor, of a nature which the schedule rate in the contract does not legitimately cover he 
shall before proceeding with such work, give notice in writing to this effect to the Departmental 
Engineer and contractor failing to agree as to whether or not there is any excess rate to be fixed 
and  Departmental Engineer  deciding     that    the     contractor    is    to carry out the said work, 
the contractor shall accordingly do so, and die question whether or not there is any excess and 
if so the amount there of, shall failing agreement, be settled by an arbitrator as provided in the 
arbitration clause, unless the subject is one which is left to the sole discretion of Departmental 
Engineer under the clauses of these conditions of contract and the contractor shall be paid 
accordingly. 
' 
14.3 It shall be the responsibility of the contractor to give timely notice to Departmental 
Engineer regarding anything shown on the drawings and not mentioned in the specification, or 
mentioned in the specifications and not shown in the drawings or any error or discrepancy in 
drawings or specifications and obtain his orders thereon. Figure dimensions are to be taken and 
not those obtained from scaling the drawings. In any discrepancy between drawings and 
specifications, the contractor shall forthwith apply to Departmental Engineer Engineer for such 
further instructions, drawings or specifications as he requires it, being understood that the 
subject to be dealt with under the building procedure of best modern practice. Departmental 
Engineer will furnish instructions, drawings or specifications if in his opinion, they are required 
by competent workmen, for the proper execution of the work. 
 
15.Variations by way of modifications, omissions or additions. 
15.1 For all modification, omissions from or additions to the drawings and specification, 
Departmental Engineer will issue revised plans, or written instructions or both and no 
modification, omissions or additions shall be noade unless so authorised and directed by 
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Departmental Engineer in writing. 
152 Departmental Engineer shall have the privilege of ordering modifications, omissions or 
additions at any time before the completion of the work and such orders shall not operate to 
annual those portions of the specifications with which said changes do not conflict. 
 
15.3 The contractor shall submit to Departmental Engineer a statement giving details of the 
claims’ for any additional work writhing 30 days of the work and no claim for any such work 
will be considered which has not been included in the statement. 
 
16. Copies of Drawing and Specifications 
 
16.1 One copy of the available drawings and specifications (apart from the T.N.B.P. a copy of 
which the contractor should purchase for his reference) shall be furnished free of cost to the 
contractor for his own use. Such copies of supplementary details furnished by the Departmental 
Engineer shall be kept by the contractor on the work until the completion thereof, and the 
Departmental Engineer shall at all times have access to them. 
17. Signed drawing - No authority to the Contractor 
 
17.1 No signed drawing shall be taken as in itself an order for variation, unless either it is 
entered in the agreement schedule of drawings under proper attestation of the contractor and 
the Departmental Engineer or unless it has been sent to contractor by Departmental Engineer, 
with a covering letter confirming that the drawing is an authority variation of the contract under 
reference. 
 
D. MATERIALS AND WORKMANSHIP 
 

18. To be the best quality 
 

18.1 All materials, articles and workmanship shall be the best of their respective kind for the 
class of work described in the contract specification and schedule materials being obtained 
from sources approved by Departmental Engineer. The word "best" as used in these 
specifications shall mean, that in the opinion of Departmental Engineer there is no other 
superior quality of materials or finish of articles on the market and that there is no better class 
of workmanship available for the nature of the particular item described in the contract 
schedule. The contractor shall, upon the request Departmental Engineer, 
furnish him with the vouchers to prove that the materials are 
such as are specified. 
 
18.2 Samples of materials shall be furnished at the contractor's expense to Departmental 
Engineer when called for in the tender notice or ordered to be furnished by Departmental 
Engineer prior to execution of any work. 
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19. Conversion for proportions 
 
19.1 Wherever the proportions are written by figures without further description and where the 
meaning is otherwise clear as to which figure is intended to apply to each material, then the 
usual conventions will be understood to apply. 
 
For example, 
1:2 Means 1 lime (or cement in accordance with the context) and 2 sand. 
1:2:4 Means 1 lime (or cement in accordance with the context) 2 sand 4 broken stone (or other 
aggregate in accordance with the context). 
 
20. Measurement arid mixing 
 
20.1 In the case of loose materials such as lime sand, cement, broken stone, surki, motar, etc. 
the proportions demanded by the specifications must be measured in properly constructed 
measuring boxes or weighed or in such other manner as shall be instructed by  Departmental 
Engineer. Measurement is not to be done in loose heaps when intimate mixtures such as 
motar concrete, etc., are to be formed. The mixing must always be done on closely constructed 
platform so that there will be no leakage of any of the materials through the floor of the 
platform and also that no foreign materials can be incorporated during the mixing. These 
platforms must be approved by the Departmental Engineer The cost of such measuring boxes 
andplatforms and all the work referred to herein shall be borne bythe contractor. ' .. 
21. Data 
21.1 The materials and labour utilized in the execution of work by the contractor shall not be 
less then that given in the Tamilnadu  state Public Work Department  Standard Data for the 
relevant item. 
 
NOTE In case the contractor considers that the materials and labour provided in the T.N.P. W.D 
Standard data for the execution of particular items of work are in excess, the contractor may 
furnish detailed data for such items along with tender with reasons for variations form 
Tamilnadu  state Public Work Department. Standard Data. 

 
22. Layout of materials stacks 
 
22.1 The contractor shall deposit materials for the purpose of the work on such parts only on 
the ground as may be approved by Departmental Engineer. He shall submit for the approval of 
Departmental Engineer before starting work, a detailed site survey clearly indicating positions 
and areas where materials shall be stacked and sheds buit. 
23. Source of purchase of materials and stores 
23.1 Departmental Engineer shall, during the progress of the work, have power to cause the 
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contractor to purchase and use such materials or supplies from TNHWCS Ltd brick fields, 
stores or other sources as may be specified in the contract for the purpose therein specified. 
 
24. Contractor liable for materials supplied by Gov-ernment 
 
24.1 The contractor shall be responsible for all materials and other articles and things which 
may be supplied by TNHWCSL from the time he takes delivery thereof and shall make good 
any loss, damage wastage or undue wear and tear that may take place form whatever cause and 
pay to TNHWCSL for such loss, damage, wastage or undue wear and tear such sum as 
Departmental Engineer may determine. 
24.2 If at any time subsequent to the execution of the agreement TNHWCS Ltd materials other 
than those specified in the Agreement are to be supplied to the contractor for use on 
work they will be charged at the market value prevailing at the time of supply or stock issue 
rate which - ever is greater. The contractor will be informed in writing the rate which he 
demands for finished work in view of the fact that he is to use TNHWCS Ltd materials. 
 
24.3Deleted.. 
 
25. Test inspection and rejection of defective materials and works 
 
25.1 The contractor shall provide proper facilities at all times for the testing of materials and 
inspection of the work by Departmental Engineer shall accordingly also have access at all times 
to the places of storage or manufacture where materials are being made for use under the 
contract to determine that manufacture is proceeding in accordance with the drawings and 
specifications. 
 
252 The contractor shall, upon demand, also forward for Departmental Engineer inspection 
test certificate supplied by the vendors, when he is purchasing consignments of cement, steel 
and other materials in respect of which certificates are usually available. 
 
253 Departmental Engineer shall have power to reject at any stage, any work which he 
considers to be defective in quality of materials or workmanship and he shall not be debarred 
from rejecting wrought materials by reasons of his having previously passed them in an 
unworked condition. Any portion of the work or materials rejected or pronounced to be inferior 
or not in accordance with the drawing and specification, shall be taken down and removed from 
the work site at the contractor's expense, within 24 hours after written instructions to the effect 
have been given by Departmental Engineer. Replacement shall at once be made in accordance 
%vith the specifications and drawings at the contractors expense. 
 
25.4 In case of default on the part of the contractor to carry out such orders Departmental 
Engineer shall have power to employ and pay other persons to carry out the orders at the 
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contractors risk and all expenses consequent thereon incidental thereto shall be borne by the 
contractor. 
 
25.5 In lieu of rejecting work not done in accordance with the contract, Departmental Engineer 
may allow such work to remain, and in that case shall make such allowance for the 
difference in value, as in his opinion may be reasonable. 
 
25.6 Works opened for inspection:- The contractor shall, at the request of , Departmental 
Engineer, within such time as the Departmental Engineer shall name, open for inspection any 
work covered up and should the contractor refuse or neglect to comply with such a request 
Departmental Engineer may employ other workmen to open up the same. If the said work has 
been covered up in contravention of Departmental Engineer instructions or if on being opened 
up, it be found not in accordance with drawings and specifications or the written instructions of 
Departmental Engineer the expenses of opening it and covering it up again whether done by or 
recovered from the contractor. If the work has not been covered up in contravention of such 
instructions or if on being opened up it be found to be in accordance with the drawings and 
specifications or the written instructions of Departmental Engineer the expenses aforesaid shall 
be borne by TNHWCS Ltdand shall be added to the contract sum, provided always thatin the 
case of foundations, or any other urgent works so opened up and requiring immediate attention 
Departmental Engineer shall, within reasonable time after the receipt of a notice from the 
contractor that the work has been opened, make or cause the inspection there of to be made, 
and at the expiration of such time if such inspection shall not have been made, the contractor 
may cover up the same, and shall hot be required to open it up again for inspection except at 
the expense of Government. 
 
26. Defects, shrinkages, etc, after completion 
 
26.1 Any defects, shrinkage or other faults which may apear within six months from the 
completion of the works arising, in the opinion of Departmental Engineer from faulty materials 
or workmanship not in accordance with the drawings and specification or the instructions of 
Departmental Engineer shall, upon the directions in writing of the Departmental Engineer 
within such reasonable time as shall be specified therm, be amended and made good by the 
contractor at his own cost, Departmental Engineer shall decide that the contractor ought to be 
paid for the same at the rates agreed on such reduced or other rates, Departmental Engineer 
may fix and incase of default, Departmental Engineer may employ and pay other persons to 
amend and make good such defects, shrinkage or other faults or damage, and all expenses 
consequent thereon and incidental thereto shall be borne by the contractor. 

 
26.1 (A) The shrinkage period of six months referred to in main clause 26.1 above, will be five 
years in respect of all contracts for construction of original buildings either semi permanent or 
permanent to ensure structural stability of the building. 
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(G.O.Ms. No. 181 PWD 28.1.86) 
 
262 Provided that in the event of  TNHWCS Ltd taking over portions of the works as and when 
they are completed the liability of the contractor under this clause shall extend to a period of 
six months (or five years as the case may be) from the date of final taking over the of the work 
irrespective of the actual dates on which portion of the works were taken over. 
 
27.  Departmental Engineer's Decision 
 
27.1 To prevent disputes and litigation, it shall be accepted as an inseparable part of the contract 
that in matters regarding materials workmanship, removal of improper work, interpretation of 
the contact drawings and contract specifications, mode of procedure and the carrying out of the 
work, the decision of Departmental Engineer shall be final and binding on the contractor and 
in any technical question which may arise touching the contract, Departmental Engineer 
decision shall be final and conclusive. 
 
28. Dismissal of workmen 
 
28.1 The contractor shall employ in and about the execution of the works only such persons as 
are careful, skilled and experienced in their several trades and callings and Departmental 
Engineer shall be at liberty to object to and request the . contractor to remove from the works 
any person employed by the contractor in or about the execution of the works who in the opinion 
of Departmental Engineer misconducts himself or incompetent or negligent in the proper 
performance of his duties and such persons shall not be again employed upon the works without 
the permission of Departmental Engineer D.1   GENERAL OBLIGATIONS 
 
29. Contractor's maistri or agent and contractor's staff 
 
29.1 The contractor shall in his own absence keep constantly on the works a competent maistry 
or agent and any directions or explanations given by Departmental Engineer or his 
representatives to such maistri or agent shall be held to have been given to the contractor. The 
contractor shall further provide all staff which is necessary for the proper supervision,  
execution and measurement of the work to ensure full compliance with the terms of the contract.
 . 
 
30. Government Maistries or agents 
 
30.1 The TNHWCS Ltd may be represented oh the work by an agent clerk of the works, or 
maistri who is not borne on the official or officers and subordinates of the TNHWC Ltd., or 
Highways and Rural Works Department. He (if appointed) shall, in the absence of Departmental 
Engineer, furnish the contractor with Departmental Engineer or his representative's instructions 
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of the works and the contractor shall duly comply with such instructions and directions to the 
progress and execution of the works and the contractor shall duly comply with such instructions 
and directions and shall on the the written requisition of the maistri clerks of works or agent, 
stay the further progress of any portion of the works which in his judgment is being constructed 
with unsound or improper material or workmanship, until the opinion and determination of the 
Departmental Engineer shall be obtained thereon, but such maistri clerk of works or agent is to 
have no power whatever to order any extra works or deviation from the specifications and 
drawings. 
 
E.  INCLUDED IN CONTRACT RATES 
 
3.1 Defining contract schedule rates 
 
31.1 The rate entered in a contract schedule for any class of work shall be for finished work in 
situ and shall include all contingent expenses whether direct construction expenses involved in 
the building in place in accordance with the drawings and specifications or whether they he 
expenses imposed by an outside authority such as local body. Such contingent expenses shall 
not entitle the contractor to claim an extra in respect thereof. 
 
32. Carriage 
 
32.1 Rates for finished work shall always include the cost of conveyance and all leads, lifts, 
loading unloading and stacking in the manner and at the place ordered by the officer in 
immediate charge of the work, unless circumstances necessitate provisions for a separate 
schedule item, in which case or such will be specified in the tender notice or schedule. 
 
322 Wherever the term "carriage" of "conveyance" is used in a schedule item, it shall in the 
absence of other schedule provisions or modifying description in the specification, be taken to 
include all leads, lifts loading, unloading and stacking in uniform stacks to the satisfaction of 
the Departmental Engineer with careful attention to close packing in case of materials which 
are to be measured in stacks as a basis of payment for finished work. 
 
NOTE 1: In the case of important leads and lifts as may occur in river conservancy and other 
such works where lifts over flood banks and long leads may be involved, it is ususl to make 
separate schedule item provision with a specification defining the exact work to be done for 
each tendered rate. 
 
NOTE 2 : Payment for carriage will ordinarily be by bulk for weight at a rate between specified 
place and on the basis of the metod adopted in the standard schedule of rates for carriage of 
materials. The distances will be measured by the nearest practicable and cheapest routes, 
whether metalled or unmetalled road or cart track. 
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32.3 When cart or vehicles of any sort are engaged by the day, the quantity of materials to be 
conveyed, the distance to be traveled and the number of trips to be made shall, if he considers 
necessary be fixed by Departmental Engineer. 
 
32.4 The contractor is responsible for making good all loss in transporting materials entrusted 
to him or his agents, whether caused by wastage, breakage, theft or any other cause. 
 
325. No payinens shall, in any case, be made for the return trips with carts empty. Where there 
are loads also for the return trip the agreement rates should allow for the reduced cost thereby 
on each set of materials so conveyed. 
 
33. Constructions plant 

 
33.1 The contractor shall include in his tendered price and shall provide and install all necessary 
construction plant and shall use such methods and appliances for the performance of 
all the operations connected with the work embraced under the contract as will secure a 
satisfactory quality of work and rate of progress which in the opinion of Departmental Engineer 
will ensure the completion of the work within the time specified. If at any time before the 
commencement, or during the progress of the work, or any part of it such methods or appliances 
appear to Departmental Engineer to be insufficient or inappropriate for securing the quality of 
the work required or the said rate of progress, he may order the contractor to 
increase their efficiency or to improve their character, and the contractor shall comply with such 
orders, but the failure of the Departmental Engineer to demands such increase of efficiency or 
improvement shall not relieve the contractor from his obligation to secure the quality of work 
and the rate of progress required by the contract and the contractor alone shall be responsible 
for the efficiency and safety of his plant, appliances and  methods. 
 
33.2 It is however, open to Departmental Engineer to lend or supply to the contractor any tools, 
implements, materials and machinery that the Departmental Engineer may consider desirable 
but for any such tools, implements, materials and machinery that may be lent or supplied to 
contractor by Government, the contractor shall pay such deposit and hire, or purchase price as 
may be determined by the Departmental Engineer All articles that may be so lent or hired to the 
contractor shall be returned in good serviceable condition by him to Departmental Engineer or 
before the final bill for work is paid and any shortage or damage shall be recovered from the 
contractor in the final bill at such rate as may be determined by Departmental Engineer after 
making such allowance as he may consider suitable for fan- wear and tear. 
 
34. Scaffolding instructions 
34. All requisite scaffolding shall be provided at the contractor's expense and shall be double, 
i.e. it must have two sets of upright supports. Care must be taken to ensure the safety of the 
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work people and the contractor must comply with such instructions as the Public Work 
Department may issue to ensure such safety. The contractor will be entirely responsible for any 
damage or injuries to persons or property resulting from ill erected scaffolding, defective 
ladders, or otherwise arising out of his default in this respect. The contractor's attention also 
invited to the "safety code" 
 
35. Temporary structure 
 
35.1 The Contractor shall erect and maintain at his own cost temporary weather proof sheds at 
such places and in a manner approved by Departmental Engineer for keeping materials under 
cover. The contractor shall also provide and maintain at his won expenses such temporary 
fences, guards, bridges and roads as may be necessary for the execution of his contract work or 
for safeguarding or accommodating the public. If Departmental Engineer shall order any 
departure from the arrangements made of the contractor, the contractor shall coraply with such 
orders as Departmental Engineer may issue to safeguard or accommodate the public Sheds for 
housing workmen shall be provided at the contractor's expense if, in the opinion of 
Departmental Engineer, such are necessary or desirable, 
 
36. Water and Lighting 
 
36.1 The contractor shall pay all fees and provide water and light as required from municipal 
mains or other sources and shall pay all charges therefore (including storage tanks, meters, etc) 
for the use of the work and workmen unless otherwise arranged and decided on in writing with 
the E.E. The water for the works shall be, so far as practicable, free from earthy vegetable, or 
organic matter and from salts or other substances likely to interfere with the setting of mortar 
or otherwise prove harmful to the work. 
 
37. Sun protection keeping dry and pumping 
 
37.1 The contractor shall at his own expense arrange all requisite protection of the work and 
materials against sun or rain effects and shall keep all portions of the work free from water to 
the satisfaction of Departmental Engineer and shall use his own plant for the purpose unless 
otherwise specifically provided in the contract specification. 
 
38. Tools and Seigniorage 
 
38.1 The contractor shall, unless otherwise specifically stated in the tender notice and 
subsequently on this basis in the contract be responsible for the payment wherever payable of 
all import duties, tolls, octroi duties, seigniorages, quarry fees, etc. on all materials and articles 
that he may use. 
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382, The contractor shall be solely responsible for the payment of sales tax under the provision 
of Madras General Sales Tax Act 1939 (Madras Act IX of 1939) as in force for time being and 
the rates for the various items of the work shall remain unaffected by any change that may be 
made from time to time in the rate at which such tax is payable. 
 
38.3 Notwithstanding anything’s contained in section 10 of the Indian Traffic Act, of 1894, 
the rates for items involving, the use cr supply of articles obtained' by the contractor from 
outside India shall remain unaffected by any changes that may be introduced in Customs duties. 
 
NOTE : For works carried out on behalf of the Government of India, Seigniorage fees, etc, 
referred to in this clause will have to be levied in every case. 
 
department to obtain access to quarries approved by Departmental Engineer.  No plot rent shall 
be charged for materials stacked on the Government lands during the course of construction 
provided all such materials are removed within one month after the work is completed. 
 
38.5 Seigniorage charges due for use of private quarries and private land shall be paid by the 
contractor. 
 
38.6 The contractor shall form his own approach road to the worksite for which no extra will 
be due to him. On completion the contractor shall not be permitted to remove the materials 
laid for formation of road.  If the contractor is allowed to use the existing roads he shall maintain 
them in good condition at his own cost through out the period of the contract. 
 
39. Setting out works 
 
39.1 The contractor shall be responsible for the true and proper setting out of the works and for 
the correctness of the position, levels, dimensions and alignment of all parts of the works and 
for the provision of all materials, staff and labour in connection therewith. 
 
40. Cleaning up during progress and for delivery 
 
40.1 All rubbish shall be burnt or removed from the site, as it accumulates. All floors, stairs, 
landing windows, surface and soil drains shall be cleaned down and put in a thoroughly 
complete clean, sound and workman like state to the satisfaction of Departmental Engineer 
before the work is finally handed over all rubbish and surplus materials not required by 
Departmental Engineer having first been removed by the Contractor. The contractor shall be 
give notice in writing to Departmental Engineer when the work is so ready to be handed over 
and shall be responsible for its maintenance until it is taken over by Departmental Engineer. 
F.   RESPONSIBILITIES AND LIABILITIES OF THE CONTRACTOR 
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41. Observance of laws, local regulations and notices, Attachments 
 
41.1 The contractor shall confirm to the regulations and bylaws of any local authority and or of 
any water or lighting companies with those systems the structure is proposed to be connected 
and shall before making any variations from the drawings and specification that may be 
necessitated by so confirming, give to Departmental Engineer written notice., specifying the 
variations proposed to be made and the reasons for making them and apply for instructions, 
thereon. In case the contractor shall not received such instruction within seven days, he shall 
proceed with the work confirming to the provisions regulating or by-law in question and 
variation in the drawing or specifications so necessitated shall be dealt with under clause 59. 
 
412 The contractor shall give all notices required by the said Act, regulations or by-laws and 
pay all fees in connection therewith unless otherwise arranged and decided on in writing with 
Departmental Engineer.   He shall also ensure that no attachments are made against materials 
of work forming part of or for the use of the contract. In every case referred to in this clause the 
contractor shall protect and indemnity Government against any claim or Liability arising from 
or based on the violation of any such law, ordinance, regulation order, decree, or attachment 
whether by himself or by his employees. 
 

42. Accidents - Hoarding - Lighting Observations –Watchmen 
 

42.1 When excavations have been made or obstacles have been put in public thorough fares or 
in places where there is any likehood of accidents, the contractor shall comply with 
any requirement of law on the subject and shall provide suitable hoarding lighting and 
watchmen as necessary. 
 
42.2 It shall be contractor's sole responsibility to protect the public and his employees against 
accident from any  cause and he shall indemnify TNHWCS Ltd against any claims for damages 
for injury to person or property, resulting from any such accident and shall where the provisions 
of the Workmen's Compensation Act apply take steps to properly insure against any claims 
there under. 
 
42.3 On the occurrence of accident which results in the death of any of the workmen employed 
by the contractor or which so serious as to be likely to result in the death of any such 
workmen, the contractor shall within 24 hours of the happening of such accident, intimate in 
writing to the concerned section officer of Department the fact of such accident. The contractor 
shall indemnify TNHWCS Ltd against all loss or damage sustained by government resulting 
directly or indirectly from his failure to give intimation in the manner aforesaid including the 
penalties of fines if any payable by TNHWCS Ltd as a consequence of TNHWCS Ltd failure 
to give notice under the Workmen's Compensation Act or otherwise confirm to the provisions 
of the said Act in regard to such accident. 
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42.4 In the event of an accident in respect of which compensation may become payable under 
tne Workmen's Compensation Act VIII of the 1923 whether by the contractor 
or by the TNHWCS Ltd as principal it shall be lawful for  Departmental Engineer to retain out 
of money due and payable to the contractor such sum or sums of money as may, in the 
opinion of the said Departmental Engineer be sufficient to meet such liability. The opinion of 
the Departmental Engineer shall be final in regard to all matters arising under this clause. 
 
42.5 The contractor shall indemnify TNHWCS Ltd from and against all claims and proceedings 
for or on account of infringement of any patent rights, design, trade mark, or name 
or other protected rights in respect of any constructional plant, machine work or materials used 
for or in connection with the works or temporary works, or any of them and from and 
against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in 
respect thereof in relation thereto. 
 
42.6 In respect of all labour directly or indirectly employed in the works for the performance 
of the contractor's part of this agreement, the contractor shall comply with or cause to be 
complied with all the rules framed by the TNHWCS Ltd from time to time for the provision of 
health and sanitary arrangements to workers employed by ....................... and Highways and 
Rural Works Department and their contractors (vide appendix) In case the contractor fails to 
make arrangements and provide necessary facilities as aforesaid Departmental Engineer shall 
be at liberty to make arrangements and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 
 
42.7 In respect of all labour directly or indirectly employed in the works for the performance 
of the contractor's part of this agreement, the contractor at his own expense shall arrange for 
the safety provisions as per "Safety Code" framed from time to time and shall at his own 
expense provide for all facilities in connection therewith.  In case the contractor fails to make 
arrangements and provide facilities as aforesaid the Executive Engineer shall be at liberty to 
make arrangements and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 
 
42.8 In respect of all labour directly or indirectly employed in the work for the performance of 
the contractors part of this agreement the contractor shall arrange to furnish in triplicate 
particulars for each work in the proforma Vide Appendix XXXVIII by the end every month to 
Departmental Engineer in charge of the work. 
43. Blasting 
 
43.1 Blasting executed by contractors in connection with Government works shall be carried 
out in the manner described under "Blasting operation - Instructions to Contractor" of the 
TNBP. 
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44. Protection of Existing and Adjoining premises 
 
44. The contractor is to protect the whole of the adjoining and where necessary, the existing 
premises and all works and all fittings to all buildings on and adjoining the site against the 
structural and decorative damages caused by the execution of these works and make good in all 
respects all such damage done or occuring to the same, and leave such reinstatement in perfect 
order. He is also to make good any damage done in the execution of the work to existing public 
or to private footways or roadways. 
 
45. Permit other workmen – Co-operation - Afford Facilities 
 
45.1 Departmental Engineer shall have full power to send workmen upon the premises to 
execute fittings and other works not included in the contact, for whose operations the contractor 
is to afford every reasonable facility during ordinary working hours, provided that such 
operations shall. be carried on in such a manner as not to impede the progress of the work 
included in the contract, but the contractor is not to be responsible for any damage which may 
happen to or be occasioned by any such fittings or other works, provided he complies with 
Departmental Engineer instructions in connections therewith, and provided that the damage is 
not caused by himself or his workmen. 
 
452 The contractor shall, at all times co-operate assist, attend on, and afford facilities for such 
specialists as maybe employed by Departmental Engineer on other works in connection with 
the building, allowing them free of charge the use of all plant, light and water installed in the 
works. The contractor shall also cause such special work or protect it as instructed to avoid 
injury during progress of the works. For failure so to protect, the contractor must make good 
any damage caused. 
 
45.3 When two or more contractors are engaged on installation or construction work in the 
same vicinity the Departmental Engineer shall have authority to direct the manner in which 
each shall conduct the work so far as it affects other contractors. 
 
46. Holes for water services, gas electrical and Sanitary fittings 
 
46.1 The contractor shall leave all holes in masonry and floors for the insertion of water 
services, gas and electrical connections and sanitary fittings in the exact positions indicated by 
Departmental Engineer during the progress of work. These holes must be properly built up in a 
workman like manner at the contractor's cost, as soon as the fittings have been installed in cases, 
where the installations are made during the constructions of the building and where in the 
opinion of Departmental Engineer, delays in settlement of accounts will not thereby occur. 
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47. Contract's risk and insurance. 
 
47.1 The work in TNHWCS Ltd executed by the contractor under the contract shall be 
maintained at the contractor's risk until the work is taken over by the Departmental Engineer 
The contractor shall accordingly arrange his own insurance against fire, flood, volcanic 
eruption, earth quake, other convulsions of nature and all other natural calamities and risks 
arising out of acts of God during such period and that the Government shall not be liable for 
any loss or damages occasioned by or arising out of any such of God” 
 
472 Provided however, that the contractor, shall not be liable for all or any loss or damages 
occasioned by or arising out of acts of foreign enemies invasion, hostilities or war like 
operations (before or after declaration of war) rebellion military or usurped power. 
 
48. Holidays 
 
48.1 Subject to any provision to the contrary contained in the contract name of the permanent 
work shall save as hereinafter provided be carried on during the night or on Sundays and other 
holidays without the permission in writing of the Departmental Engineer or of the officer in-
charge of the work, save when the work is unavoidable or absolutely necessary for the safety 
of life or property or for the safety of the works in which case the contractor shall immediately 
advise the Departmental Engineer.6.   MISCELLANEOUS  
 
49. Sand and Gravel 
 
49.1 The contractor shall not make any excavations upon the site for the purpose of obtaining 
gravel, sand or soil other than that shown or implied by the drawings, except with the previous 
permission of Departmental Engineer. 
. 
50. Old Curiosities 
 
50.1 All old curiosities, relics, coins, minerla, etc., found in excavating or pulling down, shall 
be the property of the Government and be handed over to Departmental Engineer. Should any 
ancient masonry, or other old work of interest be opened up Departmental Engineer attention 
shall be called to the same before demolition or removal. 
 
51. Assignment or sub-letting 
 
51.1. The contractor shall not without the written consent of Departmental Engineer assign the 
contract nor sub-let any portion of the same. Ordinarily no sub-letting will be permitted, but in 
case such should be permitted by the Departmental Engineer, it shall in no way free the 
contractor from any of responsibilities under any clause of these "Conditions of Contract" or of 
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the "Articles of Agreement" 
 
52.  Specialists 
 
52. Departmental Engineer shall, during the progress of the work have powers to select, 
nominate or recommend tradesmen or specialists to supply material or execute such portion of 
the work as he may consider desirable in the interests of the Government. 
 
53. Ratification of the orders of the Departmental Engineer 
 

      53.1 Should the acceptance of the tenders be beyond the authorised powers of Departmental 
Engineer as laid down the Building practice code, the orders and decisions of such Executive 
•      Engineer with regard to 
(a) extension of time for completing the contract will be subject to the ratification of 
Departmental Engineer for all works for which tenders were accepted by the Engineers of 
TNHWCS Ltd the termination of contract or of employment of specialists for certain portion 
of the works will be subject to the ratification of the Chief Engineer for all works for which 
tenders were accepted by Engineers of TNHWCS Ltd 
54. Order Book 
 
54.1 An order book shall be kept at the TNHWCS Ltd Office on the site of the work. As far as 
possible, all orders regarding the work are to be entered in this book. All entries shall be signed 
and dated by the .Departmental Officer in direct charge of the work and by the contractor or by 
his representative. In important cases, Departmental Engineer or the Departmetal officer of 
TNHWCS Ltd., will countersign the entries, which have been made. The order book shall not 
be removed from the work except with the written permission of the   Departmental Engineer.                                                               
542 No photographs of the site or of the work or any part thereof shall be taken except with the 
permission in writing of 
 
Departmental Engineer and no such photographs shall be published or otherwise circulated 
without the permission of the Chief Engineer. 
 
H.   DATE OF COMMENCEMENT, COMPLETION, 
DELAYS, EXTENSION, SUSPENSION OF WORK AND 
FORFEITURE 
 
55.   Date of commencement and completion 
 
55.1 On notification of possession of the site (or premises) being given to the contractor by 
letter registered for acknowledgement as provided in clause 9.1 supra, he shall forthwith begin 
the work, shall regularly and continuously proceed with them, and shall complete the same 



90 
 

Contractor                                                                                                                   Managing Director, 
    T.N.H.W.C.S.LTD,CHENNAI 
 

(except for painting or other work which, in the opinion, of the Departmental Engineer, it may 
be desirable to delay) by the date of completion, as defined in the "Articles of Agreement" 
subject nevertheless, to the provisions of extension of time mentioned in the next clause. The 
contractor shall under no circumstances be entitled to claim any damages from Government if 
he incurs any expenses or liabilities to payment under the contract before the date of 
commencement defined above. The contractor shall have the right to withdraw from the 
contract and obtain refund of his security deposit if such intimation of handing over the site is 
delayed by more than two months from the date of acceptance of the agreement by competent 
authority. 
 
56.  Delays and extension of time 
 
56.1 No claim for compensation on account of delays or hindrances to the work from any cause 
whatever shall tie except as hereinafter defined. 
 

Reasonable extension of time will be allowed by Departmental Engineer by the officer 
competent to sanction the extension for unavoidable delays, such as may result from causes 
which in the opinion of Departmental Engineer are undoubtedly beyond the control of the 
contractor. Departmental Engineer shall assess the period of delay or hindrance caused by any 
written instruction issued by him at twenty five percent in excess of the actual working period 
so lost. If at any time Departmental Engineer is of the opinion that there has been avoidable 
delays and the contractor fails to maintain the rate of progress specified in the articles of 
agreement, it shall be lawful for Departmental Engineer to impose penalty or order forfeiture 
from the Deposit and sanction the extension of time for such delays, provided however, the 
penalty and forfeiture shall be governed as per clause 57.2 and 57.3 

 
56.2 In the event of Departmental Engineer failing to issue necessary instructions and thereby 
causing delay and hindrance to the contractor the latter shall have the right to claim an 
assessment of such delay by Departmental Engineer of TNHWCS Ltd.,The contractor shall 
lodge in writing to Departmental Engineer a statement of claim for any delay or hindrance 
referred to above within fourteen days from its commencement otherwise no extension of time 
will be allowed. 
 
56.3 Whenever, authorised alterations or additions made during the progress of the work are of 
such nature in the opinion of Departmental Engineer as to justify an extension of 
time in consequence thereof such extension of time will be granted in writing by Departmental 
Engineer or other competent authority when ordering such alterations or additions. 
 
AMENDMENT 

(Issued in Govt Letter No. 2163/Y2/95-l/dt.01.09.1996) 
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In the said preliminary specifications after clause 56.3 the following clauses shall be 
inserted, namely: 

56.4In cases where the TNHWCS Ltd under the terms of the contract with the contractor 
are liable to supply any materials, article or things to the contractor for the performance by 
him of his part of the contract, the Departmental Engineer, may at his absolute discretion 
extend the time with in which such materials, articles or thing maybe supplied by the 
TNHWCS Ltd, and the TNHWCS Ltd may supply to the contractor such materials, articles 
or things within the time so extended without any liability on their part to compensate the 
contractor by reason of the extension of time for the supply of the materials, articles or things. 

56.5In cases where the TNHWCS Ltd under the terms of the contract are liable to supply 
any materials, articles or things to the contractor for the performance by him of his part of the 
contract and the TNHWCS Ltd  for any reason are unable to supply such materials, articles or 
thighs either within the time specified in the contract or within the time extended under clause 
56.4 Departmental Engineer may at his discretion or at the request of the contractor determine 
the whole or any part of the contract which cannot be performed by reason of the failure to 
supply such materials, articles or things and the contractor shall not be entitled to claim any 
damages or compensation in respect of such determination. The contractor shall however, be paid 
the value of the work already done by him and the cost of the materials articles or things if any 
collected by him up to the date of such determined and left unused on the work-spot (Which 
shall be taken over by Departmental Engineer r either at the contract rates or at values deducted 
form the through rates included in the contract) when the contract is determined at the discretion 
of Departmental Engineer, he shall give notice in writing to the contractor and the decision of 
Departmental Engineer to determine the contract shall be final and binding on the contractor 

Explanation : The expression Through rules means the rate for the finished items of work or 
the allinrates that is to say, the rates for finished items of work inclusive of the cost of materials 
and labour 
56:6 If, at any time after the acceptance of tender the Government shall, for any reason what 
so ever not required the whole or any part of the works to be carried out, Departmental 
Engineer shall give notice in writing of the fact to the contractor who hare no claim to any 
compensation or other payments what so ever, on account of any profit or advantage he might 
have derived from the Execution of of the work in full but which he did not drive in consequence 
of the termination of the works, he shall be paid at contract rates, for the work executed by him 
including any additional works such as clearing of site etc. may be rendered necessary by such 
determination. He shall also be allowed a reasonable payment as decided by the authority which 
accepted the tender, for any expense incurred by him on account of labour and materials, articles 
or thing collected, but which could not be utilized on the works as verified by Departmental 
Engineer such decision shall be final and binding on both the parties and shall not be subject 
to arbitration under clause 
57. Delays in commencement or progress or neglect of work or suspension of works by the 
contractor and forfeiture of Earnest Money, Security Deposit and withheld amount 
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57.1 Time shall be considered as the essence of the contract. If at any time Departmental 
Engineer shall be of the opinion that contractor is delaying commencement of the work 
neglecting or delaying the progress of work as defined in the tabular statement, "Rate of 
Progress" in the Articles of Agreement or the contractor fails to maintain the Rate of progress 
in the Articles of Agreement plus any extension of time or the contractor shall suspend the 
works, or sublet the work or a portion thereof without the sanction of the Departmental Engineer 
or violates any of the provisions of the contract Departmental Engineer shall so advise the 
contractor and at the same time demand compliance. If the contractor neglects to comply with 
such demand within seven days after receipt of such notice, it shall then or at any time be lawful 
for Departmental Engineer to impose a penalty or forfeiture on this contractor from the deposit 
or to determine the contract. 
 
572 The penalty or forfeiture referred to in Clause 57. 
I shall not exceed 5% of the value of work executed and is imposed in cases where the contractor 
is allowed to proceed with the whole or part and complete the whole or such part of 
the works. The penalty or forfeiture imposed by the Executive Engineer under this clause is 
however subject to modification or waiver at the absolute discretion of any authority higher in 
rank than the Departmental Engineer. 
 
573 It shall be a further right of Departmental Engineer to give any part of the work to any 
other contractor at his discretion or have it done departmentally in order to maintain the rate of 
progress and the contract shall then be determined for only that portion of the work given to the 
other contractor or done departmentally. The forfeiture under clause 57.2 will 
in these circumstances be applied and any excess expenditure incurred on this account shall be 
recovered from th e original contractor. 
 
57.4 Determination of the contract referred to in Clause 57.1 shall carry with it the forfeiture of 
the Security Deposit. After determining the contract, Departmental Engineer shall have the 
right to give any part of the work to any other contractor in the unexecuted portion of contract, 
in which case any expenses which may be incurred in-excess of such amount which would 
have been paid to the original contractor if the whole work had been executed by him shall be 
borne and paid by the original contractor and may be deducted from any money due to him 
by TNHWCS Ltd under this contract or any other amount what so ever Provided also that if the 
expenses incurred by the government are less than the amount payable to the contractor 
at his agreement rate? the difference will not be paid to the contractor. 
 
 
57.5 In the event of anyone of the above clauses being adopted by Departmental Engineer, the 
contractor shall have no compensation for any loss sustained by him by reason of 
his having purchased or processed any materials or entered into any engagements or made any 
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advances on account or with a view to the execution of the work or the performance of 
contract, and in case action is taken under any of the provisions aforesaid, the contractor shall 
not be entitled to be paid any sum for any work actually performed under the contract unless 
and until Departmental Engineer has certified in writing the performance of such work and the 
value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 
 
57.6 In the event of Departmental Engineer putting in force all or any of the powers vested in 
him under the  clause 57.4 he may if he so desires after giving a notice in writing to the 
Contractor take possession of the works and site and all sue' plant and materials thereon (or any 
ground contiguous there to) and all such plant and materials as above mentioned shall 
thereupon be at the .disposal of TNHWCS Ltd absolutely for thepurpose of completing the 
work. After such notices shall havebeen given the contractor shall not be at liberty to remove 
fromthe site of works or from the ground contiguous thereto any plant or materials belonging 
to him which shall have been placed thereon for the purpose of the above work. Government 
shall not be liable to make any payment to the contractor on account of use of such plant for the 
completion of the works under the provisions herein before contained.    On taking 
possession of the materials and stores belonging to the contractor or procured by the contractor 
and intended to be used for the execution of the work or any part thereof the 
contractor shall be paid for the same in account, at the contract rates, to be certified there of 
shall be final.   Otherwise the Government may give notice in writing to the contractor to 
remove any of his plant or materials from the site and not required for completion of the works, 
if such plant and materials are not removed with fourteen days after notice and have been so 
given, TNHWCS Ltd may remove and sell the same holding the proceeds less the cost of 
removal and sale, to the credit of the contractor. The certificate of Departmental Engineer as to 
expense of any such removal and sale shall be final and binding on the contractor. 
 

1. PARTICULARS OF PAYMENT 
 

58.  Payment on lumpsum basis or by final measurement in unit prices 
 

58.1 Final measurements need not be taken unless either the contractor or Departmental 
Engineer claims extras to or deductions from the quantities of schedule - A. 
In case final measurements are claimed, they shall be taken only for those items for which 
either the contractor or Departmental Engineer claims final measurements and the quantities of 
the remaining items in Schedule-A shall be accepted as correct. The lumpsum amount 
mentioned in the agreement will then be varied by adding thereto or deducting there from as 
the case may be, the difference (if any) between the amounts mentioned in Schedule-A for such 
items and the amounts arrived at by calculation at contract rates based on the revised quantities 
for the same, obtained by the final measurement aforesaid. 
 



94 
 

Contractor                                                                                                                   Managing Director, 
    T.N.H.W.C.S.LTD,CHENNAI 
 

58.3 It shall be accepted as a condition of the contract that the payment of the final bill to the 
contractor less the withheld amounts and his acceptance thereof shall constitute a full and 
absolute release of TNHWCS Ltd from all further claims by the contractor under the contract. 
 
59.  Payment for additions and deductions for omissions 
 
59.1 No authorised variation shall vitiate the contract, but additions and omissions shall be 
measured up and dealt with in accordance with clause 58.2' 
 
592 If there is no rate in Schedule A for additional work ordered to be carried out by 
Departmental Engineer, then prior to execution of the additional work, a rate for the additional 
work, shall be worked out in accordance with the methods indicated in 59.3 and with the rate 
agreed upon a supplemental agreement shall be entered in the proper departmental form signed 
and dated by the contractor and the Departmental Engineer and or any other officer for the time 
being authorised to accept such agreement and supplemental agreement shall on such 
acceptance form part of the original agreement. A copy of the supplemental slip shall be given 
to the contractor. 
 
59.3.1The rate for additional works shall be derived from the rate for similar items of work in 
the accepted agreement. 
 
59.3.2In the case of works for which supplemental agreement is to be entered into during the 
period when the schedule of rates has not changed from the date of execution of the original 
agreement then the rates for supplemental agreements may be the prevailing schedule or rates 
plus or minus tender premium in case the rates" cannot be derived from the items in the 
original agreement. In other case, where the schedule or rates has changed in the intervening 
period, the rates prevailing as per the schedule of rates at the time of execution of supplemental 
items will be adopted with, no tender premium over this rate. 
 
59.3.3If the rate for a particular item of work is not in the schedule of rates, the prevailing 
market rate when the work has done shall be adopted.       , 
 
59.3.4If the rates cannot be determined as above, the rates shall be fixed on the cost of lab our 
and materials plus 10 percent thereon, provided the vouchers shall have been 
delivered Departmental Engineer within 7 days after such work is completed. If Departmental 
Engineer considers that the vouchers are unduly high Departmental Engineer can valuate 
the work as reasonable and fair and make payment if the value of payment is less than Rs. 1,000.  
If the value of additional payment exceeds Rs. l",000 the contractor shall have the right 
to submit matter to arbitration. 
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60. No payment for unsanctioned extras 
 
60.1 It shall be distinctly understood that no payment whatever will be made to the contractor 
for variations by way of extras, in cases where such variations have been" made within the 
written sanction of Departmental Engineer 
 
61. Accounts Receipts and Vouchers 

The contractor shall at any time upon the request of the Departmental Engineer furnish 
him with all invoices account, receipts and other vouchers that he may require in connection 
with the contract. 

 
62.  Fraud, willful neglect or default 
 
62.1 No final or other certificate of payment or of completion, acceptance or settlement of 
account shall, in any circumstances, relieve the contractor from his liability for any fraud, or 
willful neglect or default in the execution of the contract or any willful or unauthorized 
deviations from drawings, specifications, instructions and directions for the time being binding 
upon him. 
 
63.  Unfixed materials 
 
63.1 No payment or advance will be made for unfixed materials when the rates are finished 
work in situ. 
 
64.  Payments and Certificate 
 
64.1 Payments will be made to the contractor under the certificates to be issued at reasonably 
frequent intervals by the Departmental Engineer or the Departmental  Officer, within 14 days 
of the date of each certificate an intermediate payment will be made by the . Departmental 
Engineer or the Departmental  Officer of a sum equal to 95 percent of the value of work, as so 
certified and the balance of 5 percent will be withheld and retained as security for the due 
fulfillment of the contract. 
Under the certificate to be issued by Departmental Engineer or Departmental  Officer .on the 
completion of the entire works, the contractor will receive the final payment of all the money 
due or payable to him under or by virtue of the contract except security deposit and the withheld 
amount equal to 2 1/2 percent of the total value of the work done provided there is no recovery 
from or forfeiture by the contractor to be made under clause 57. The amount with held from the 
final bill will be retained under. Deposits and paid to the contractor together with the Security 
Deposit after one year reckoned from the date of completion of work or as soon after the 
expiration of such period of one year as all defects shall have been made good according to the 
true-intent and meaning thereof whichever shall last happen. In the event the final bill remains 
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unpaid even after the period of one year aforesaid, the security deposit, which includes EMD 
and also 2 ½ % of the with held amount may be refunded under the sanction of the Departmental 
Engineer, in the case of agreements accepted by Departmental Engineer and under the orders / 
sanction of Chief Engineer concerned, in the case of agreement accepted by 
......................Engineer,  or a bill, if requested for, by the contractor in writing to the sanctioning 
authorities viz Departmental Engineer and Chief Engineer, who while according sanction 
should review the cause for delay in payment of the final bill. 

No certificate of Departmental Engineer or Departmental  Officer r shall be considered 
conclusive evidence as to the sufficiency of any work or materials or correctness of 
measurements to which it relates nor shall it relieve the contractor from his liability to make 
good defects and provided by the contract. The contractor when applying for a certificate, shall 
prepare a sufficiently detailed bill based on the original figures of quantities and rates in the 
contract Schedule-A to the satisfaction of Departmental Engineer, to enable Departmental 
Engineer or the Departmental  Officer to check the claims and issue the certificate. The 
certificates as to such of the claims mentioned in the application as are allowed Departmental 
Engineer or the Departmental  Officer shall be issued within fourteen days of the application. 
No application for a certificate shall be made within fourteen days of a previous application. 
 
64.1 (A)Notwithstanding the above clause, the withheld amount of 2 1/2% from the final bill 
in respect of contract for construction of original building, will be retained by TNHWCS Ltd 
the.for a total period of one year in lieu of six months periodreferred to in clause 64.1 above 
and will be released after the expiry of one year period on execution of an indemnity bond by 
the contractor to the satisfaction of the Exe. Engr. for a further period of four years to ensure 
structural stability of the building under clause 26.1 A 
 
64.2 When there are complaints from the labour Department about non-payment of wages to 
the labourers employed by the Contractor for the execution of works under agreement, the 
Departmental Engineer shall have full powers to withheld the bills claimed by the contractor 
pending clearance certificate from the Labour Department and to act as per the direction given 
by the Labour Department. 
 
65.  Interest on money due to the contractor 
 
65.1 No omission by Departmental Engineer or the Departmental  Officer  to pay the amount 
due upon certificates shall vitiate or make void the contract not shall the contractor be entitled 
to interest upon any guarantee fund or payments in arrear, nor upon any balance which may, on 
the final settlement of his accounts, be found to be due to him. 
 
652 Whenever the withheld amount reaches Rs. 1,000 or a multiple thereof, the contractor may, 
at his option, deposit with Departmental Engineer an equal amount in sums of Rs. 1,000 or a 
multiple thereof, in any of the forms of interest bearing securities recognized for the purpose 
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by the TNHWCS Ltd. Account Code and subject to the provisions thereof contained in which 
case the equivalent withheld amount shall be paid to him forth with. The contractor will be 
permitted to exercise the option in this clause, subject only to the condition that the rates of 
progress contained in the Articles of  
Agreement is properly maintained. 
 
66. Acceptance of final measurements 
 
66.1 The contractor agrees that before payment of the final bill shall be made on the contract, 
he will sign and deliver to the Departmental Engineer, either in the measurement book or 
otherwise as demanded a valid release and discharge from any and all claims and demands 
whatsoever for all matters arising out of or connected with the contract and also produce a 
certificate from the Income Tax Authorities that all income tax payable by him upto-date has 
been duly paid provided that nothing in this clause shall discharge or release the contractor 
from his liabilities under the contract. It is further expressly agree thatDepartmental Engineer 
in supplying the final measurement certificate need not be bound by the proceeding 
measurements and payments. The final measurements, if any of Departmental Engineer shall 
be final conclusive and binding on the contractor. 
 
 
67. Recovery of money from contractor in certain cases 
 

67.1 In every case in which provision is made for recovery of money from the contractor, 
Government shall be entitled to retain or deduct the amount thereof from any money, that may 
be due or may become due to the contractor under these presents and or under any other contract 
or contracts or any other account what so ever. 
 
 
67.2 Recovery under Revenue Recovery AQ 
 

Whenever any amount has to be paid by the Contractor in view of the determination of the 
contract by virtue of clause 57 or any amount that may be due from the contractor is under these 
presents and the contractor is not responding to the demands for the payment of the said amount, 
then die Govt. shall be entitled to recover the said amount under the provisions of the Revenue 
Recovery Act. 

 
68. Contractor dying becoming insolvent insane or imprisoned 
 
68.1 In the event of the death or insanity or insolvency or imprisonment of the contractor, or 
where the contractor being a partnership or firm becomes dissolved or being a corporation goes 
into liquidation voluntary' or otherwise, the contract may at the option of Departmental 
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Engineer, be terminated by notice in writing posted at the site of the works and advertised in 
one issue of the local district Gazette and all accepted and acceptable works shall forthwith be 
measured up and paid for at the rates provided in the contract schedule where such apply, or 
otherwise, by the most recent schedule of rate of the TNHWCS Ltd., approved by competent 
authority to the person or persons entitled to receive and give a discharge for the payment. 
 
J. SETTLEMENT OF DISPUTES 
 
69. Arbitrations 
 
69.1 In case of any dispute or difference between the parties to the contract either during the 
progress or after - the completion of the works or after the determination, abandonment or 
breach of the contract, or as to any matter or thing arising hereunder except as to the matters 
left to the sole discretion of the Departmental Engineer under clauses 18,20,25-3,27,34,35 and 
37 of "General conditions of contract" or as to the with holding by the Departmental Engineer 
of payment of any bill to which the contractor may. claim to be entitled, then either party shall 
forth with give to the other notice of such dispute of difference and such dispute or difference 
shall be and is hereby refeered to the arbitration of Departmental Engineer, of the nomination 
...................... mentioned in the Articles of Agreement (herein after called the Arbitrator). The 
Arbitrator shall give detailed reasons in their awards for their findings and conclusion. 
 
The arbitrator shall give detailed reasons in the awards for their finding and conclusions. 
Subject as aforesaid to the provisions of the arbitration Act, 1940 or any statutory modification 
or re-enactment thereof and the rules made there under and for the time being in force shall 
apply to the Arbitration proceeding under this clause. 
 
Upon every and any such reference, the costs of and incidental to the reference and award 
respectively shall be discretion of the arbitrator, subject to the condition that the amount of such 
;osts to be awarded to either party shall not, in respect of a monetary claim exceed the 
percentage set out below of any such award irrespective of the actual fees, cost and expense 
incurred by either party provided that where a monetary claim is disallowed in full the said 
percentage shall be calculated on the amount of the claim. The arbitrator may determine the 
amount of the costs to be awarded or director the same to be fixed as between solictor and client 
or as party and shall direct by whom and to whom and in what manner the same shall be borne 
and paid. 
 
The percentage above referred to in this clause are 5% on any such monetary award which does 
not exceed Rs. 10,000.3% on the next Rs. 40,000 or any part thereof 2% on the next Rs. 50,000 
or any part thereof and 1% on any excess over Rs. 1,00,000/- provided that the TNHWCS Ltd 
shall not be liable to any claim in respect of any such dispute or difference until the liability 
and the amount thereof shall have been referred to and decided by the Arbitrator. 
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69.2 The fees for Arbitrators shall be levied based on the value of claims referred to for 
arbitration. The fees shall be calculated at 5% of the first Rs. 10000/- at 3% of the next Rs. 
40000/- 
 
APPENDIX No. I. 
 
 
General Rules as to Scaffolds; 

 
1. Suitable scaffolds shall be provided for workman for all works that cannot be safely done 
from a ladder or by other means.   When a ladder is used an extra Mazdoor shall be 
engaged for holding the ladder and the ladder shall be given an inclination not settper the o.25 
to 1 (0.25 horizontal to 1 vertical) When the ladder is used for carrying materials as well, 
suitable foot holds and hand holds shall be provided on the ladder.  
2. A scaffold shall not be constructed taken down or substantially altered, except (a) under 
the supervision of competent and responsible person; and (b) as for as possible 
by competent workers possessing adequate experience in such work.  
3. All scaffolds and appliance connected therewith and all ladders shall . 
 
a) be of sound material 

b) be of adequate strength having regard to the load strain to which they will be subjected and 

c) be maintained in proper condition 

4. Scaffolding or staging more thatn 3.5 metres above the ground or floor shall have a guard 
rail properly attached, bolbraced and otherwise secured at least 0 metres above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such opening as may be necessary for delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 
5. Scaffolds shall be so constructed that no part thereof can be displaced in consequence of 
normal use. 
6. Scaffolds shall not be overloaded and so far as practicable the load shall be evenly 
distributed. 
7. Before installing lifting gear of scaffolds special precautions shall be taken to ensure the 
strength and stability of the scaffolds. 
8. Working platform, gangways and stairways should be so constructed that to part there can 
save unduly or unequally. If the height or the platform or the gangway or the stairways 
is more than 3.5 metres above ground level or floor level they should be closely boarded should 
have adequate width and should be suitably fenced as described in (4 above) 
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9. Every opening in the floor of a building or in a working platform shall be provided with 
suitable fencing or railing for a minimum height of 0.9 metre to prevent the fall of persons or 
material. 
10. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 metres 
in length while the width between side rails in rung ladder shall in no case be less than 30cm 
for ladder uptb and including 3 metres in length.   For longer ladders this width should be 
increased atleast 20 mm for each additional metre of length. Uniform step spacing should not 
exceed 30 cm.   Adequate precautions should be taken to prevent danger from electrical 
equipment.   No materials on the site of work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the Public from accidents and shall be bound to bear the expenses 
of the defense of every suit, action or other proceedings at law that may be brought 
by any persons for injury sustained owing of the defense of every suit, action or other 
proceedings at law that may be brought by any persons for injury sustained owing to neglect 
of the above precautions and to pay any damages and cost which may be awarded in any such 
suit, action or proceedings to any which may be awarded in any such suit, action or 
proceedings to any such persons or which may with the consent of the contractor be paid to 
compromise and claim by any such person. 
 
Excavation and trenching 
 
11. Trenches -1.2 metres or more in depth, shall at all times be supplied with atlease one 
ladder for each 30 metres in length or fraction thereof. Ladder shall be extended from bottom 
of the trench to at least 0.8 metre above the surface of the ground. The sides of trenches which 
are 1.5 metres or more in depth shall be stepped back to give suitable slope or hold securely by 
timber bracing, so as to avoid the danger of sides to collapse. 
 
12. Demolition - Before any demolition is commenced and also during the process of the work  

a) All roads and open areas adjacent to the work site shall either by closed or suitably 
protected. 

b) No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire 
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 
13. All necessary personal safety equipment as considered adequate by Departmental Engineer 
shall be kept available for the use of the person employed on the site and maintained in 
a   condition suitable for immediate use and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned.  
 
. 
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a) Workers employed on mixing asphaltic materials cement and lime mortars shall be 
provided with protective footwear and protective gogles. 

b) Those engaged in white-washing and mining or stacking of cement bags or any. 
materials which is injurious to the eyes shall be provided with protective gogles. 

c) Those engaged in welding works shall have protective gogles and protective 
clothing and seated at sufficiently safe intervals. 

d) Those engaged in welding works shall be provided with welder's protective sight ligs. 
e) When workers are employed in sewers and man holes which are in use, the contractor 

shall ensure that the manholes covers are opened and are ventilated atleast for an 
hour before the workers are allowed to get into the manholes , and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

f) The contractor shall not employ men below the age of 18 years and women on the work of 
painting with products containing lead in any form. Wherever men above the age 
of 18 are employed on the work of lead painting, the following precautions shall be taken. 

(i) No paint containing lead and lead products shall be used except in the form of paste of 
ready-made paint. 

(u) Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint dry rubbed and scrapped. 

(in) Overalls shall be supplied by the contractors to workmen and adequate facilities shall be 
provided to enable the working painters to wash during the cessation of work. 

(iv) When workers are employed in dangerous occupations like work with hot bitumen, 
drilling operations etc., which are likely to prove dangerous resulting in physical damage 
and causality, adequate protection of the workers should be provided. 

 
14. When the work is done near any place where there is risk of drowning all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision should be made for prompt first aid 
treatments of all injuries likely to be sustained during the course of the works. 

15. a)    Hoisting machines and tackle including their attachments anchorages and supports 
shall be good mechanical construction sound materials and adequate strength and free 
from patent defect and shall be kept in good repair and in good working order. Every rope used in 
hoisting or lowering materials or as a means of suspension shall be of suitable quality and 
adequate strength and free from patent defect. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in control of any hoisting machine, including 
the scaffold winch or give signals to the operator. 

c) In the case of every hoisting machine and of every chain ring hook shackle level and pully 
block used in hoisting or lowering or as a means of suspension, the safe working load 
shall be ascertained by adequate means.    Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load, in the case of hoisting machine 
having a variable safe working load, each safe working load and the conditions under which it is 
applicable shall  be clearly indicated.   No part of any hoisting machine or of any gear 
referred to above in this paragraph shall be loaded beyond the  
safe working load except for the purpose of testing. 

16. Motors, gearing, transmissions, electric wiring and other dangerous parts of hoisting appliance 
shall be provided with efficient safeguards, Hoisting appliance shall be provided with 
such means as will request to a minimum the risk of the accidental descent of the load. 
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Adequate precautions shall be taken to reduce to a minimum the risk of any part of a suspended 
load becoming accidentally displaced. 

When workers are employed on electrical installations which are already energized, insulating 
mats, wearing apparel such as gloves, sleeves and boots as may be necessary should be provided. 
The workers and carry keys or other materials which are good conductors or electricity. 

17. These safety provisions should be brought to the notice of all concerned by display on a notice 
board at  a prominent place at workshop. The person responsible for the compliance 
of the safety code shall be named by the contractor. 

18. To ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangements made by the contractor shall be open to inspection by the 
Labour Officer, Departmental Engineer of the Department or other representative. 

19. Notwithstanding the above clauses (1) to (18) there is nothing in these to exempt the 
contractor from the operations of any other Act of rules in force in the Republic of India. 
 
Model Rules for provision of Health and Sanitary arrangements for workers employed by the P. W.D.  
nd Highways and Rural works Department and their contractors 

The contractor's special attention is invited to relevant clauses of the "General conditions of 
contract" in the Tamilnadu Building Practice and he is requested to provide at his own 
expense the following amenities' to the satisfaction of Departmental Engineer. -      < 

:, Application : These rules shall apply to all building and construction works in charge of 
....................... 

2. Definition : (i)  "Work place11 means a place at which an average fifty or more workers are 
employed in connection with construction work. • 

ii) "Large work place" means a place at which at an averaged 500 or more workers are employed 
in connection with construction work. 

3. First Aid : (a) At the work site there shall be maintained in a readily accessible place, first aid 
appliance and medicines including an adequate supply of sterilized dressing. and 
sterilized cotton wool.  The appliances shall be kept in good order. They shall be placed under 
the charge of a responsible person who shall be readily available during working hours. 

(b) At large work places where hospital facilities are not available within easy distance of the 
works first-aid posts shall be established and be run by a trained compounded. 

(c) Where large work places are remote from regular hospitals an in-door ward shall be 
provided with one bed for every 250 employees. 

(d) Where large work places are situated in cities towns or in their suburbs and no beds 
are considered necessary owing to the proximity of city or town hospitals, suitable 
transport shall be provided to facilitate removal of urgent cases to these hospitals.   At other work 
places some conveyance facilities, such as a car shall be kept readily available to take 
injured persons or persons suddenly taken seriously ill to the nearest hospital. 

4. Drinking Water : 
a) Water of good quality fit for drinking purposes shall be provided for the work people on a 
scale of not less than 15 litres per head per day. 

b) Where drinking water is obtained from an intermittent public water supply each work place 
shall be provided with storage tank where such drinking water shall be stored. 
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c) Every water supply storage shall be at a distance of not less than 15 metres from any latrine, 
drain or other source of pollutions. Where water has to be drawn from an existing well, 
which is within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking.  All such wells shall be 
entirely closed in and be provided with a trap door which shall be dust and water proof. 
d) A reliable pump shall be fitted to each covered well the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done atleast once a month. 

5. Washing and bathing places : Adequate washing and bathing places should be provided, 
separately for men and women such places shall be kept in clean and drained condition. 
Bathing or washing should not be allowed in or near any drinking water well. 

6. Latrines and Urinals: There shall be provided within the precincts of every work place, 
latrines and urinals in an accessible place and the accommodation, separately for each 
of them, shall be on the following scale or on the scale so directed by Departmental Engineer 
in any particular cases.  

(i) Where the number of persons employed does not exceed 50 2 seats 

(ii) Where the number of persons employed exceed 50 but does not exceed 100 3 seats 

(iii) For every additional 100 3 seats 

If women are employed separate latrines and urinals screened from those for men shall be 
provided on the same scale. 

Except in work places provided with water flushed latrines connected with a water borne 
sewage system, all latrines shall be provided with receptacle on a dry earth system which shall be 
cleaned at least four times daily and at least twice during the working hours and kept in strictly 
sanitary conditions. The receptacles shall be tarred inside and outside atleast once a year. 

The excreta from the latrines shall be disposed off at the contractor's expense, in outway pits 
approved by the local Public Health Authority. The contractor shall also employ adequate number 
of scavengers and conservancy staff to keep the latrines and urinals in a clean condition. 

7. Shelters during rest : At every work site there shall be provided free of cost, two suitable 
sheds one for meals and theother for rest separately for men and women for the use of 
labourers. 

8. Creches: (a) At every workplace at which 50 or more womenworkers are ordinarily employed, 
there shall be provided twohuts of suitable size for the use of children under age of 6 
years belonging to such women, one hut shall be used forinfants games and play and the other 
as a bed room. The hutsshall not be constructed on a lower standard than the following 

i)  Thatched roofs 

ii) mud floors and walls. 

iii) Planks spread over the mud floor and covered with matting. 

 
The huts shall be provided with suitable and sufficient opening for light and ventilation. There 

shall be adequate provision of sweepers to keep the places clean. There shall be two Dais in 
attendance. Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area 
concerned. 

 
The use of the huts shall be restricted to children, their attendants and mothers of the 
children. 
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b) Where the number of Women workers is more than 25 hut less than 50, the contractor 
shall .provided atieast one hut and one Dai to look after the children of women workers. 

c) The size of crèche or crèches shall vary according to number of women workers. 

d) The crèche of crèches shall be properly maintained and necessary equipment like toys, 
etc., shall be provided. 

9. Canteens : A cooked food canteen on a moder ate scale shall be provided for the 
benefits of workers if it is considered expedient 

 
10. Sheds for workmen : The contractor should provide at his own expense shed? for housing  
is workmen. The.se sheds shall be on a standard not less than the cheap shelter type, to live 
in which the work people in the locality are accustomed to. 

A floor area of about 1.8 metres x 1.5 metres for two persons shall be provided. The 
sheds to be in rows with 1.3 metres clear space between sheds and a 9 metres clear space 
between rows if conditions permit. The work people's camp shall be laid out in units of 400 
persons, each, each unit to have a clear space of 12 metres alround. 
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   APPENDIX – IX- XXXVIII 
MONTHLY REPORT OF CONSTRUCTION EMPLOYEES 
UNDER CONTRACTORS 
 

1. Name, location and type of work 
 
2. Name of Contractor 
 
3. Works engaged in 

(i) ......................, Work 
(ii) Government work other than PWD (iii) Other works 

 
4. Name and address of Manager(s) of works 
 
5. Value of contract 
 
6. Employment earnings 
 

Category Men Women Employees 

boys 

Girls 

1 2 3 4 5 

 
I. Total number of employees during months: 
II. Number of employees in the works on the last 

working day of the month: 
EL    Total wages paid for 
 
IV. Total numbers of working days during the month 
 
V. Length of normal wage period  
Date : Place :  
To 

Signature of the Contractor or 
Manager 

 
1. The Employment Officer, District Employment Office,  
2. Engineer, .......................                                                                                                                                         
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Instruction to complete the Proforma 

 
1. The Contractor means the person who has contracted to execute the 

works. 
2. Manager means any person who manages, supervises the work(s) on 

behalf of the contractor. 
3. ltem-6(i) The cumulative total of daily employment on all days in a 

Calendar month, if the last day of the Calender month is a holiday, 
the working day immediately previous to the holiday. Item 6 (ii) 
Wages means basic wage, dearness allowance project allowances 
etc. including work benefits paid in cash or kind. 

  Item 6 (iii) Columns 2 and 3 refer to adults who are 18 years of age 
or over. Item 6 - Columns 4 and 5 refer to others not covered by 
columns 2 and 3. 

4. Returns should cover a calender month. 
5. Completed returns to reach the employment exchanges concerned 

on or before 5th of the monthsucceeding the month to which the 
return relates.  
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SCHEDULE ‘A’ 

SCHEDULE OF RATES AND APPROXIMATES QUANTITIES 

(Construction & Extension of Co-optex Kolam Marketing Complex  
at D. No.843, Anna Salai,  Chennai ) 

a) The Quantities given here are those upon which the lumps-sum Quotation cost of 
the work is based but they are subject to alterations as provided for  in the conditions 
of this contract and do not necessarily show the  actual quantities of wok to be done.  
The Unit rates noted below are those governing payment for extra or deductions or 
omissions according to the conditions of the contract as set forth in the preliminary 
Specifications of the Madras Detailed Standard Specifications and other conditions 
or specifications of the this contract. 

b) It is to be expressly understood that the measured work is to be taken not (not 
withstanding) any customs or practice to the contrary according to the actual 
quantities when in place and finished according to the drawing or as may be ordered 
from in to time by the department Engineer and the cost calculated by measurement 
or weight at the respective prices work out any additional charge for any necessary 
or contingent works connected therewith.  The rates quoted are for. 
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Schedule of Works for Construction & Extension of Co-optex Kolam Marketing Complex 
 at D. No. 843, Anna Salai, Chennai 

         (Value in Rupees) 
 
 

 

SI.NO Description of work Qty Unit 
Rate( in 

Rs.) 
Amount (in 

Rs.) 
1 2 3 4 5 6 

1 
Dismantling, clearing away and 
carefully stacking materials useful for 
re-use for any thickness of walls 

        

a 

Dismantling the damaged brick / stone 
masonry work in cement mortar and 
clearing away with carefully stacking 
the material useful for reuse for any 
thickness of wall under 3 m heights 
etc., complete complying with standard 
specification and as directed by the 
Departmental Officer. 

16.10 Cu.M     

b 
Doors and Windows including removal 
of frames, hinges and fastenings 13.37 Sq.M     

c 
Removal of Cut Stone Slabs / RCC 
Cover Slabs 

27.27 Cu.M     

2 

Providing UNDER REAMED PILES 
R.C.C.30cm (12") dia cast in- situ with 
single reamed (bulb) in cement 
concrete 1:1.5:3, 11.5cm above G.L. 
including boring, erecting, 
vibrating,curing,  ire charges for drilling 
equipments, etc.,complete as per 
relevent ISI specifications(excluding 
cost steel reinforcement). 

83.00 RM     
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3 

Earth work excavation for 
foundation in all soils and sub- soils 
and to full depth as may be directed 
except in rock requiring blasting 
inclusive of horing shuttering, bailing 
out water wherever necessary and 
depositing the surplus earth within the 
compound in places shown by the 
departmental officers with an initial 
lead of 10 mts and initial lift of 2 mts. 
and clearing and levelling the site, etc. 
complete complying with standard 
specification. 

292.00 Cu.M     

4 

Providing Pre - construction Anti - 
termite treatment and creating a 
chemical barrier to the building by 
injecting chemical emulsion of required 
concentration under grade slab and 
grade beam, all round the Pile Ca ps, 
Catch basins, trenches, pits, tunnels, 
wall trenches, back fill, plinth filling, 
junction of wall and floor. External 
perim eter of building.  surrounding of 
pipes , expansion joints, below U.G. 
sump and retaining/side walls etc. as 
per instructions of chemical manufactu 
rer as directed by the Department 
officer/ Architect. The treatment shall 
be ca rried out strictly in accordance 
with the technical specifica tion and 
confo rming to IS 6313 or equivalent 
BS speci fica tion. The chemical to be  
used as insecticide for the treatm ent 
shall be Biflex Tc, TC stands for 
Termiticide Concentra te fo r Termite 
Control (Bifenthrin) and the applica tion 
shall be diluted 1 part of chemical 
Biflex Tc with 49 parts of water to get 
0.05% emulsion and strictly in 
accordance with the manufacturer's 
specification .Including cost of 
chemicals labour charges,transport 

45.00 Sq.M     
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and storin g etc complete and as 
directed by the department officers 

5 

Supplying and filling in foundation, 
basement, etc with filling M-sand in 
layers of not more than 15 cm thick 
well watered, rammed and 
consolidated etc. com plete complying 
with standard specification and as 
directed by the departmental officers. 

65.00 Cu.M     

6 

Cement Concrete 1:5:10 (One 
Cement, Five sand and Tenhard 
broken stone jelly) using 40 mm gauge 
hard broken granite stone jelly for 
foundation including dewatering 
wherever necessary and laid in layers 
of not more than 15 cm thick well 
rammed, consolidated and cu ring etc. 
complete complying with standard 
specification 

96.00 Cu.M     

7 

Supplying and erecting steel centering 
including necessary supports for plane 
surfaces for Reinforced Cement 
Concrete works such as column 
footings, column pedestals, plinth 
beams, grade beams, staircase steps, 
etc. which require only nominal 
strutting using mild steel sheets of size 
90cm x 60cm and 10 BG stiffened with 
welded mild steel angles of size 25mm 
x 25mm x 3 mm for boarding, laid over 
silver oak joists of size 10cm x 6.5cm 
spaced at about 75cm centre to centre 
or at suitable intervals etc. complete in 
all floors complying with standard 
specifcation. (Payment for centering 
shall be qiven after the concrete is laid) 

60.00 Sq.M     
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8 

Supplying and erecting centering for 
sides and soffits including necessary 
supports and strutting upto 3.29 M 
height for plane surfaces as detailed 
below in all floors with all cross 
bracings using Mild Steel sheets of 
size 90 x 60 em and 10 BG stiffened 
with welded Mild Steel angle of size 
25mm x 25mm x 3 mm for boarding 
laid over silver oak joists of size 10cm 
x 6.50 em spaced at a bote 90 em 
centre to centre and supported by 
casurina props of 10cm to 13 em dia 
spaced at not more than 75 em centre 
to centre etc. complete complying with 
the standard specifica it on. (Payment 
for centering shall be given after the 
concrete is laid) 

        

a 

For plane surfaces such as RCC floor 
slab, roof slab, beams, lintels, bed 
blocks, landing slab, waist slab, portico 
slabs and beams, etc. 

350.00 Sq.M     

b 

For plane surfaces such as vertical 
slab, side slabs of boxing vertical drops 
facia vertical wall etc. 

105.00 Sq.M     
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9 

Supplying And Fixing Rubber Moulded 
Interlocking Blocks Against Available 
Edge Restraints 80 mm Thick of 
Approved Design And Pattern of 
Strength 40 N/Sq.m. 10 mm Iss Metal 
With Minimum Cement Content As 
Applicable To M 40 Grade Concrete As 
Per Is-456-2000 Manufactures By 
Mechanical Or Hydraulic Machine 
Using Vibro- Compaction Process And 
Laid Over 50 mm Thick Laying Course 
(Bedding) Crushed Stone Sand (M 
Sand) Well Compacted By Plate 
Compactor With A Joint Width of 2 mm 
To 5 mm Including Filling of All Joints 
With Crushed Stone Sand (M Sand) 
And Compacting The Paved Surface 
With Plate Compactor Two Or Three 
Times Until All The Unit-To- Unit Joints 
Are completely Filled With Crushed 
Stone Sand (M Sand) And Trimming 
The Edges Neatly Including All Labour 
Charges And Plate Compactor 
Charges Etc. Complete(Cost Inclusive 
of Crushed Stone Sand (M Sand)). 

60.00 Sq.M     
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10 

Providing and laying in position, Standardised 
Concrete Mix M-25 Grade in accordance with 
IS:456-2000, using 20mm and down graded hard 
broken granite stone jelly for all RCC items of 
works with minimum cement content of 350 kg/mᶾ 
and maximum water cement ratio of 0.50, 
including admixture (plasticiser / super plasticiser) 
in recommended proportions as per IS:9103 to 
accelerate, retard setting of concrete, improve 
workability without impairing strength and 
durability with about (5.0 cu.m.) 7730 kg. of 20mm 
machine crushed stone jelly and with about (3.3 
cu.m.) 5156 kg. of 10-12mm machine crushed 
stone jelly and with about (4.79 cu.m.) 7670 kg. of 
sand, but excluding cost of reinforcement grill and 
fabricating charges, centering and shuttering and 
also including laying, vibrating with mechanical 
vibrators, finishing, curing, etc. and providing 
fixtures like fan clamps in the RCC floor/ roof 
slabs wherever necessary without claiming extra, 
etc., complete complying with standard 
specification and as directed by the departmental 
officers.  The coarse and fine aggregates to be 
used should comply with the requirements of IS 
Standards.  (No separate payment will be made 
by the Department for the excess usage of 
materials). 

      

  (a) Sub Structure 15.00 Cu.M     
  (b) Stilt Floor 11.00 Cu.M     
  (c)First Floor 12.00 Cu.M     
  (d)Second Floor 12.00 Cu.M     
  (e)Third Floor 12.00 Cu.M     

  (f)Fourth Floor 12.00 Cu.M     

  (g) Terrace 1.00 Cu.M     
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11 

Manufacturing, Supplying and fixing 
precast reinforced cement concrete 
slabs of following 50mm thickness 
in RCC 1:2:4 (One cement, Two Sand 
and Four aggregates) using following 
HBGS Jelly excluding cost of 
reinforcemet steel in position but 
including cost of moulding charges, 
casting of slab, finishing, curing and 
fixing in position in all floors, etc., 
complete complying with standard 
specification and as directed by the 
departmental officers 

6.00 Nos     

12 
RCC 90mm thick circular ring of 2m 
Dia 

60.00 Nos     

13 

Supplying, fabricating and placing in 
position Mild Steel / Ribbed Tor Steel 
grills for all RCC works as per design 
given including cost of steel and G.l. 
binding wire in all floors etc. complete 
complying with standard specification. 
(Contractor has to make his own 
arrangements for the supply of steel 
and binding wire) 

95.00 Qtl     

14 

Brick work in following Cement Mortar 
1:5 using best quality of Second Class 
Ground Moulded Chamber Burnt 
Bricks 9" x 4-3/8" x 2-3/4" for fou 
ndation and basement including curing, 
etc., complete complying with standard 
specifiction. 

        

  Stilt Floor 3.00 Cu.M     
  First Floor 10.00 Cu.M     
  Second Floor 10.00 Cu.M     
  Third Floor 10.00 Cu.M     
  Fouth  Floor 8.00 Cu.M     
  Parapet Wall 4.00 Cu.M     
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15 

Weathering course in brick jelly lime 
concrete using broken brick jelly of 
size 20mm uniform gauge in pure 
slaked lime (no sand to be used) to the 
proportion of brick jelly to lime being 
32:12.5 by volume and laid over the 
RCC roof slab in a single layer of 
required slope and finished by beating 
the concrete with wooden beaters of 
approved pattern, keeping the surface 
constantly wet by sprinkling lime 
jaggery water, etc., complete as per 
standard specifi cation and as directed 
by the deparmental officers. 

5.00 Cu.M     

16 

Finishing the top roof with one coarse 
of machine pressed tiles of 
230mmx230mmx 20mm of approved 
quality set in cement mortar 1:3 (One 
cement and three sand) 12mm thick 
mixed with water proofing compound 
confirming to ISS at 2% by weight of 
cement used and the joints poited 
neatly to full depth of tiles with the 
same cement mortar mixed with red 
oxide and water proofing compound 
including curingetc., complete 
complying with standard specification 
and as directed by the departmental 
officers. 

45.00 Sq.M     

17 

Paving the floor with best quality 
Double Charged Vitrified Tiles of 
size 600 x 600 x 8mm of approved 
colour, shade and quality laid in 
cement mortar 1:3 (one cement and th 
ree sand) 20mm thick in all floors and 
the top pointed with the white cement 
mixed same colour pigments etc., 
complete complying with standard 
specification. (The make and brand of 
the tiles should be got approved by 
Executive Engineer before use on 
works) 

170.00 Sq.M     
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18 

Plastering with Cement Mortar 1:5 
(One cement and Five sand), 12mm 
thick in all floors including curing etc. 
complete complying with standard 
specification and as directed by the 
departmental officers . 

224.00 Sq.M     

19 

Special ceiling plastering and finishing 
the exposed surface of all RCC items 
of work such as slabs, beams, 
sunshades, facia, canopy slab, 
staircase waist slab, landing slab etc., 
with Cement Mortar 1:3 (One Cement 
and Three Sand) 10mm thick including 
hacking the surfaces, providing cement 
mortar nosing, beading for sunshades, 
stai rcases, steps, landing slabs and 
curing, etc., in all floors complying with 
standard specification and as directed 
by the departmental officers 

325.00 Sq.M     

20 

Plastering the surface of walls with 
Cement Mortar 1:5 (One cement and 
Three sand), 20mm thick in all floors 
including curing etc., complete 
complying with standard specification 
and as directed by the departmental 
officers. 

320.00 Sq.M     

21 

Supplying and fixing of M.S.grill of 
approved design for grill gate, grill work 
to doors and windows openings ramp 
etc., using necessary mild steel flats 
for inner and outer members which 
should be fixed on edges including 
priming coat of best approved quality 
red oxide primer etc., complete 
complying with standard specification. 

1002.84 KG     
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22 

Supplying and fixing in position best 
approved of BIS quality 110 mm dia 
PVC rain water down fall pipes having 
a pressure of 4 Kg. I sq.cm including 
cost of necessry PVC shoe, PVC bend, 
cast iron gratings of required diameter 
and special clamps, brass screws, 
nails, etc., and fixing of cast iron 
gratings at junction of parapet and the 
RCC roof slab including fin ishing 
neatly etc., complete. The rate shall be 
inclusive of cast of removable cast iron 
grating. The PVC pipe shall be fixed in 
wall with special type of "U" clamp at 
the centre of the pipe line in addition to 
those for more than 3.0 metre pipe 
length, etc., complete complying with 
standard specification. 

        

  Stilt Floor 12.20 RM     
  First Floor 6.34 RM     
  Second Floor 6.34 RM     

  Third Floor 6.34 RM     
  Fouth  Floor 6.34 RM     

23 

Providing country wood wrought and 
put up for frames of doors, windows 
and ventilators and any other similar 
joinery works including cost of country 
wood scantlings and labour charges for 
manufacturing the frames and fixing 
hold fasts and fixing in position etc. for 
all lengths as per architect designs. 

1.44 Cu.M     
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24 

UPVC Window Specification: 
Supplying and fixing UPVC (Un-
Plasticized Polyvinyl Chloride) 
Windows of casement type (open) from 
the profile the size of outer frame 
60mm x 58mm and shutter profile are 
reinforcement with GI/1mm 125GSM 
and 100% corrosion free, the profiles 
are multi chambered sections with wall 
thick of 2mm. The EPDM rubber (black 
colour) covered with over all the edges 
of frame and shutter the shutter will be 
provided with Espag multi power point 
locks and also it operates as handle. 
The corners and joints should be 
welded and cleaned. Radiations free 
pin headed plain or brown colour glass 
4mm thick should be provided to the 
shutter and it should not allow leakage 
of water even at most ranging storms 
and should have key lockable action, 
security protective hinges, strong 
locking systems and as per size for 
arresting noise and energy loss. The 
connecting mechanism between sash 
and outer frame that enables opening 
of the window. The window should be 
fixed to the wall with 100% packing 
with screws and silicon packing all 
round the frames. The window should 
be got approved from the Executive 
Engineer before use on work 

40.11 Sq.M     

25 

White washing one coat with freshly 
burnt white shell lime in all floors includ 
ing cost of lime, blue powder, fevicol 
type gum, brushes, scaffolding 
charges, etc., complete complying with 
standard specification and as directed 
by the departmental officers. 

869.00 Sq.M     
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26 

Supplying and painting the walls with 
two coats of exterior emulsion paint as 
instructed by the departmental officers 
including preparation of surface curing 
etc., complete in all floors complying 
with standard specifications ( The 
colour and shade of the cement paint 
shall be got approved by the Excutive 
Engineer before use of work). 

320.00 Sq.M     

27 

Painting new iron works such as steel 
doors, windows, ventilators, windows 
bar, balustrades etc., with two coats of 
best approved first quality and colour 
of synthetic enamel paint over the 
existing red oxide priming coat in all 
floors excluding cost of priming coat 
etc., complete complying with standard 
specification. ( the make, quality and 
colour of paint should be got approved 
by the Excutive Engineer before use of 
work.) For window grills. 

20.06 Sq.M     

28 

Painting new iron works such as doors, 
windows, ventilators, windows bar, 
balustrades etc., with two coats of best 
approved first quality and colour of 
synthetic enamel paint over the 
existing red oxide priming coat in all 
floors excluding cost of priming coat 
etc., complete complying with standard 
specification. ( the make, quality and 
colour of paint should be got approved 
by the Excutive Engineer before use of 
work.) For Doors. 

24.92 Sq.M     

29 

Preparation for extension of concrete 
works by Anchor fastening work 
through drilling and fixing of rods using 
lock fixing method. 

        

  10mm rod 220.00 Nos     

  12mm rod 55.00 Nos     

  16mm rod 20.00 Nos     
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30 

Drilling of borewells of size 4" to 5" 
dia. in Sedimentary formation using 
hand bore set including insertion of 
casing pipes and removal of casing 
pipes etc., including supplying and 
packing of pebbles and conveyance of 
hand Bore set including loading and 
unloading 

18.00 RM     

31 

Charges for developing the bore well 
for entire depth with suitable air 
compressor of 300 RPM capacity ( 
minimum 8hrs) including transportation 
labour and fuel charges for compressor 
and directed by the departmental 
officers and conductiong yield test by 
'v' notch method. 

8.00 H     

32 

Supplying and fixing of 2HP of 
approved brand Submersible Pump 
with accessories of starter, main 
switch, Panel board etc. complete to 
suit the need (The pump should be got 
approved by the EE before supply) 

1.00 Each     

33 Nylon Rope for Bore-well 25.00 RM     

34 

Water supply and sanitary 
arrabgements PVC items Finolex (or) 
equivalent (with ISI monogram) PVC 
pipes - 40mm dia 

20.00 RM     

35 

PVC insulated single core multi strand 
fire retardant flexible copper cable with 
ISI mark conforming to is 56 / 0.3 (4 
sq.mm.) 

40.00 RM     
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36 

Wiring with 2 x 1.5 sq.mm. (22 / 0.3) 
PVC insulated single core unsheathed 
copper conductor cable of 1100V 
grade in suitable PVC rigid pipe on wall 
and ceiling with PVC accessories with 
TW switch box inflush with wall with 5A 
FT switch covered with hylum sheet of 
3mm thick with painting of suitable 
colour with continuous earth wire 
connection 
of 14 SWG TC wire for open PVC light 
point / fan point (for electronic 
regulator) (SD - 19) 

25.00 Point     

37 

Supply and fixing of WT bulk head 
fitting with guard (Philips / Bajaj / 
Crompton / K.Lite) suitable for 11W 
CFL lamp (SD - 83) 

28.00 Each     

38 

Supply and fixing of 4' 20 W Retro LED 
fitting complete (Philips / Crompton / 
havells) with conduit pipe suspension 
from the ceiling with PVC unsheathed 
Copper leads from terminals to the 
fitting. [Make : wipro / havells] 
(Annexure vii - no.15) 

6.00 Each     

39 

Supply and fixing of 1200mm (48") AC 
ceiling fan complete (crompton High 
Speed) with stepped electronic 300W 
regulator with 300mm down rod on the 
existing clamp. (SD - 110) 

24.00 Each     

40 

Supply and fixing of 3 Nos. 5A (3 pin 
and 2 pin) combined flush type wall 
socket with control switches concealed 
in suitable TW box covered with hylem 
sheet in flush with wall with earth 
connection (for computer plug socket) 
(SD - 139) 

8.00 Each     

41 

SUPPLY & INSTALLATION OF AIR- 
CONDITIONER WITH COPPER 
COIL(PART - N) 2.0 TR Split Type AC 
Unit 

16.00 Each     
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42 

Supply and installation of 5 KVA 
capacity Automatic Voltage Stabilizer 
with time delay relay 

4.00 Each     

43 
Supply and fixing of Copper 
Refrigerant Piping of 7/8" dia 30.00 RM     

44 
Supply and fixing of MS stand for fixing 
outdoor unit 16.00 Each     

  Sub - Total   
  GST - 18%   
  Grand Total   
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DESIGN ELEMENTS * STRUCTURAL DRAWINGS SHOULD ALWAYS READ 

* CONCRETE - M25 WITH THE ARCHITECT DRAWINGS. 
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